SECTION B

SUPPLIES OR SERVICES AND PRICES/COST

B.1
SCOPE  The Contractor, as an independent contractor and not as an agent of the Government, shall furnish all personnel, labor, engineering, services, equipment (except that expressly provided herein by the Government), materials, supplies, and facilities necessary to deliver the items in the Schedule below in accordance with the requirements of this contract, to Department of the Army (DA) or other Department of Defense (DoD) organizations as may identified throughout the course of this contract.  The contractor shall furnish the necessary management, personnel, materials, equipment, and associated data to provide the supplies and perform the non-personal services delineated below and described in the ETF statement of work  (SOW) and appendices (see Section J).

B.2
BASE CONTRACT AWARD  The Contractor shall perform the SDD Phase (CLIN 0001), including the delivery of pre-production prototype systems, under the base contract award.  

B.3
OPTIONAL REQUIREMENTS  The Contractor shall perform the Production Phase (CLINs 10XX through 50XX) at the Government’s discretion, pending outcome of successful testing and evaluation, verification of requirement, applicable review and approvals, and appropriate funding. 

B.4 
COST PLUS AWARD FEE ARRANGEMENT  The System Development and Demonstration (SDD) Phase to be performed under CLIN 0001 shall be accomplished on a Cost-Plus-Award-Fee basis Refer to Attachment J.2, Award Fee Plan.  Base Fee will be the amount proposed by the Contractor and negotiated with the Government prior to contract award.  Payment of Base Fee will be in accordance with FAR 52.216-8, Fixed Fee.
B.5
FIXED PRICE INCENTIVE, SUCCESSIVE TARGET ARRANGEMENT  The developmental items, CLINS X011 through X015, shall be accomplished on a Fixed Price Incentive--Successive Target (FPI/ST) basis, pursuant to contract clause FAR 52.216-17 entitled Incentive Price Revision - Successive Targets (Oct 1997). In accordance with the terms of this clause, an initial target cost, target profit, and profit adjustment formula for establishing a firm target profit, including a ceiling and floor for the firm target profit is established, and the production point at which the firm target cost and firm target profit will be negotiated is identified.  A ceiling price that is the maximum that may be paid to the Contractor is also identified.  Upon reaching the specified production point, the parties will re-negotiate the current CLIN and any future CLINs designated initially as FPI/ST, giving consideration to cost experience under the contract and other pertinent factors, according to the following two alternatives: 

(a) A fixed unit cost is negotiated; or 

(b) If negotiation of a fixed unit cost is inappropriate, the CLIN converts to a Fixed Price Incentive—Firm Target and a formula for establishing the final price using the firm target cost and firm target profit is negotiated. The final cost is negotiated at completion, and the final profit is established by formula pursuant to FAR 52.216-16, Incentive Price Revision - Firm Target (Oct 1997). 

The production point at which the firm target cost and firm target profit will be negotiated will occur (a) following completion of CLIN 0001 for the ETF Prototype systems and Milestone C approval to proceed with the LRIP or FRP phase, and prior to exercising the option for the selected phase; and, if applicable, (b) upon completion of the LRIP phase and Milestone III approval, and prior to exercising the FRP option.

B.6
SURGE CAPACITY The quantities identified in the Schedule for Production Phases for Low Rate Initial Production (LRIP) and Full Rate Production (FRP), CLINs 10XX and 20XX through 40XX may be required in a time frame shorter than currently anticipated.  Hence, the Contractor shall have the production capacity to increase the rate of production by up to 50% to accelerate the delivery of the requested quantity for any LRIP or FRP option or to advance quantities from a later FRP option forward to a prior option.  
B.7
FIXED COST ARRANGEMENT  Unless otherwise identified, CLINs are considered to be Fixed Cost.


B.8
REQUIREMENTS ARRANGEMENT    CLIN 50XX is included to permit the Government flexibility in ordering additional quantity under this Contract under the provisions of FAR 17.203(g), without undue and costly burden to contract management and administration.  The quantity identified in the Schedule reflects the maximum estimated requirement for FRP systems, for activities other than Department of the Army.  Exercise of this option will be by individual delivery order for quantity and delivery location to be identified at the time of the order.  Funding will be provided by individual delivery order.  Cumulative quantity will not exceed the maximum estimated requirement. Production, delivery and invoicing of ordered quantities under this CLIN will be identified and tracked via Monthly Cost/Status Schedule Reports (CDRL A004) and invoices. 
B.9
CONTRACT LINE ITEM NUMBER (CLIN) LIST DESCRIPTION

CLIN

DESCRIPTION

0001

Design, Fabricate, Integrate, Test, Deliver and Support,

during EUA and LD-I, forty (40) Electronic Trip Flare (ETF) Prototypes,

in accordance with the requirements contained

in the Statement of Work, Appendices, and

Contract Data Requirements List.

Estimated Cost





$



Base Fee (     %)





$



Maximum Award Fee (___% )



$



Total Maximum Estimated Price



$



	CLIN
	
	
	
	
	AMOUNT

	
	Note: “Option” below denotes that any one or more CLINs in the 1000 series may be exercised at the Government’s discretion. “RESERVED” is used solely to maintain CLIN structure between options.

	1000
	(Option) Low Rate Initial Production Option Phase
	 
	 
	 
	 

	1001
	Production Engineering - LRIP Models
	
	
	
	$__________

	1002
	LRIP Tests 
	
	
	
	$__________

	 
	Includes PVT-1a/b and PVT-2/Endurance Plans, Procedures, Tests, Reports; LD-II and OT Support & Component Lists 
	
	
	
	

	1003
	Operator/Maintainer IETM
	
	
	
	$__________

	1004
	Other Data, Includes Production Item Detail Specifications, Updates, and All Other Data
	
	
	
	$__________

	1005
	LRIP Training
	
	
	
	$__________

	1006
	RESERVED
	
	
	
	

	1007
	Two-year warranty for LRIP ETF Components
	
	
	
	$__________

	1008
	(Option) One-year Life Cycle Contractor Support (LCCS) 
	
	
	
	$__________

	1009
	LRIP Program Management
	
	
	
	$__________

	1010
	LRIP Travel/Subsistence (Cost Reimbursable)
	
	
	
	$__________

	1011
	ETF Systems - LRIP
	
	
	
	$__________

	
	     Initial Target Cost:
	
	
	
	

	
	     Initial Target Profit:
	
	
	
	

	
	     Initial Target Price:
	
	
	
	

	
	     Ceiling Price:
	
	
	
	

	
	     Share Formula:  __ /___
	
	
	
	

	
	
	
	
	
	


	CLIN
	
	
	
	
	AMOUNT

	
	Note: “Option” below denotes that any one or more CLINs in the 2000 series may be exercised at the Government’s discretion

	2000
	(Option) Full Rate Production Option Phase  - FRP-1
	 
	 
	 
	

	2001
	Production Engineering - FRP 
	
	
	
	$________

	2002
	FRP Tests
	 
	
	
	$________

	
	Includes PAT-1a/b and PAT-2/Endurance Plans, Procedures, Tests, Reports
	
	
	
	

	2003
	Operator/Maintainer IETM Manuals
	
	
	
	$________

	2004
	Other Data
	
	
	
	$________

	
	Includes Commercial (H/W Updates) and Engineering (Proprietary Items) Drawings & Assoc. Lists, All Other Data 
	
	
	
	

	2005
	FRP Training 
	
	
	
	$________

	2006
	Quality Assurance Test
	
	
	
	$________

	2007
	Two-year warranty for FRP ETF Components
	
	
	
	$________

	2008
	(Option) One-year Life Cycle Contractor Support (LCCS) 
	
	
	
	$________

	2009
	Program Management
	
	
	
	$________

	2010
	LRIP Travel/Subsistence (Cost Reimbursable)
	
	
	
	$________

	2011
	ETF Remote Control Monitor (RCM) 
	
	
	
	$________

	
	     Initial Target Cost:
	
	
	$________
	

	
	     Initial Target Profit:
	
	
	$________
	

	
	     Initial Target Price:
	
	
	$________
	

	
	     Ceiling Price:
	
	
	$________
	

	
	     Share Formula:  ___/___
	
	
	
	

	2012
	Motion Sensor Module (MSM) 
	
	
	
	$________

	
	     Initial Target Cost:
	
	
	$________
	

	
	     Initial Target Profit:
	
	
	$________
	

	
	     Initial Target Price:
	
	
	$________
	

	
	     Ceiling Price:
	
	
	$________
	

	
	     Share Formula:  ___/___
	
	
	
	

	2013
	Light Module (LM) 
	
	
	
	$________

	
	     Initial Target Cost:
	
	
	$________
	

	
	     Initial Target Profit:
	
	
	$________
	

	
	     Initial Target Price:
	
	
	$________
	

	
	     Ceiling Price:
	
	
	$________
	

	
	     Share Formula:  ___/___
	
	
	
	

	2014
	ETF Set Carry Case
	
	
	
	$________

	
	     Initial Target Cost:
	
	
	$________
	

	
	     Initial Target Profit:
	
	
	$________
	

	
	     Initial Target Price:
	
	
	$________
	

	
	Ceiling Price:
	
	
	$________
	

	
	     Share Formula:  ___/___
	
	
	
	

	2015
	ETF Accessory Set 
	
	
	
	$________

	
	     Initial Target Cost:
	
	
	$________
	

	
	     Initial Target Profit:
	
	
	$________
	

	
	     Initial Target Price:
	
	
	$________
	

	
	     Ceiling Price:
	
	
	$________
	

	
	     Share Formula:  ___/___
	
	
	
	

	2016
	ETF Spare/Replacement Parts Set
	
	
	
	$________

	
	
	
	
	
	


	CLIN
	
	
	
	
	AMOUNT

	
	Note: “Option” below denotes that any one or more CLINs in the 3000 series may be exercised at the Government’s discretion.



	3000
	(Option) Full Rate Production Option Phase  - FRP-2
	 
	 
	 
	 

	3001
	RESERVED 
	
	
	
	

	3002
	RESERVED
	 
	
	
	 

	3003
	Operator/Maintainer IETM Manuals
	
	
	
	$________

	3004
	Other Data
	
	
	
	$________

	
	Includes Commercial (H/W Updates) and Engineering (Proprietary Items) Drawings & Assoc. Lists, All Other Data 
	
	
	
	

	3005
	FRP Training 
	
	
	
	$________

	3006
	Quality Assurance Test
	
	
	
	$________

	3007
	Two-year warranty for FRP ETF Components
	
	
	
	$________

	3008
	(Option) One-year Life Cycle Contractor Support (LCCS) 
	
	
	
	$________

	3009
	Program Management
	
	
	
	$________

	3010
	FRP Travel/Subsistence (Cost Reimbursable)
	
	
	
	$________

	3011
	ETF Remote Control Monitor (RCM) 
	
	
	
	$________

	3012
	Motion Sensor Module (MSM) 
	
	
	
	$________

	3013
	Light Module (LM) 
	
	
	
	$________

	3014
	ETF Set Carry Case
	
	
	
	$________

	3015
	ETF Accessory Set 
	
	
	
	$________

	3016
	ETF Spare/Replacement Parts Set
	
	
	
	$________

	
	
	
	
	
	


	CLIN
	
	
	
	
	AMOUNT

	
	Note: “Option” below denotes that any one or more CLINs in the 4000 series may be exercised at the Government’s discretion



	4000
	(Option) Full Rate Production Option Phase  - FRP-3
	 
	 
	 
	 

	4001
	RESERVED 
	
	
	
	

	4002
	RESERVED
	 
	
	
	 

	4003
	Operator/Maintainer IETM Manuals
	
	
	
	$________

	4004
	Other Data
	
	
	
	$________

	
	Includes Commercial (H/W Updates) and Engineering (Proprietary Items) Drawings & Assoc. Lists, All Other Data 
	
	
	
	

	4005
	FRP Training 
	
	
	
	$________

	4006
	Quality Assurance Test
	
	
	
	$________

	4007
	Two-year warranty for FRP ETF Components
	
	
	
	$________

	4008
	(Option) One-year Life Cycle Contractor Support (LCCS) 
	
	
	
	$________

	4009
	Program Management
	
	
	
	$________

	4010
	FRP Travel/Subsistence (Cost Reimbursable)
	
	
	
	$________

	4011
	ETF Remote Control Monitor (RCM) 
	
	
	
	$________

	4012
	Motion Sensor Module (MSM) 
	
	
	
	$________

	4013
	Light Module (LM) 
	
	
	
	$________

	4014
	ETF Set Carry Case
	
	
	
	$________

	4015
	ETF Accessory Set 
	
	
	
	$________

	4016
	ETF Spare/Replacement Parts Set
	
	
	
	$________

	
	
	
	
	
	


	CLIN
	
	
	
	
	AMOUNT

	
	Note: “Option” below denotes that any one or more CLINs in the 4000 series may be exercised at the Government’s discretion



	5000
	(Option) Additional Full Rate Production Option Quantity Phase  - FRP-4
	 
	 
	 
	 

	5001
	RESERVED 
	
	
	
	

	5002
	RESERVED
	 
	
	
	 

	5003
	RESERVED
	
	
	
	

	5004
	RESERVED
	
	
	
	

	5005
	FRP Training 
	
	
	
	$________

	5006
	RESERVED
	
	
	
	

	5007
	Two-year warranty for FRP ETF Components
	
	
	
	$________

	5008
	(Option) One-year Life Cycle Contractor Support (LCCS) 
	
	
	
	$________

	5009
	RESERVED
	
	
	
	

	5010
	RESERVED
	
	
	
	

	5011
	ETF Remote Control Monitor (RCM) 
	
	
	$________
	

	5012
	Motion Sensor Module (MSM) 
	
	
	$________
	

	5013
	Light Module (LM) 
	
	
	$________
	

	5014
	ETF Set Carry Case
	
	
	$________
	

	
	NOTE:  ETF Set constitutes items designated at CLIN 5011 ~ 5014, plus a GTA
	
	
	
	$________

	5015
	ETF Accessory Set 
	
	
	
	$________

	5016
	ETF Spare/Replacement Parts Set
	
	
	
	$________

	
	
	
	
	
	


B.10
ETF SDD, LRIP and FRP SYSTEM DESCRIPTION

For the purposes of SDD and LRIP, one ETF System will be include the following:

a.  One ETF Set consisting of:

(1) One motion sensor module (MSM), 

(2) Two each light modules (LM),  

(3) One remote control/monitor (RCM), 

(4) One ETF Set carry case, and 

(5) One graphical training aid; and

b.  One ETF Accessory Set consisting of:

(1) One power supply/recharger, 

(2) Spare batteries/battery pack(s), 

(3) Other accessories, and 

(4) Accessory carrying case(s).

c.  One ETF Spare/Replacement Part Set consisting of:

	QTY
	Item

	TBD
	RCM Controller 

	TBD
	RCM Display

	TBD
	RCM Communications

	TBD
	RCM Power Module

	TBD
	RCM Enclosure

	TBD
	MSM Controller/Display

	TBD
	MSM Motion Sensor

	TBD
	MSM Alarm/Speaker

	TBD
	MSM Communications

	TBD
	MSM Security/Anti-Tamper

	TBD
	MSM Power Module

	TBD
	MSM Enclosure

	TBD
	MSM Mounting Hardware/Stand

	TBD
	Visible Light

	TBD
	Infrared Light 

	TBD
	LM Power Module

	TBD
	Strobe Generator

	TBD
	LM Enclosure 

	TBD
	LM Mounting Hardware/Stand

	TBD
	Power Supply/Recharger

	TBD
	RCM Spare Battery/Battery Pack

	TBD
	Miscellaneous ETF System Accessories

	TBD
	ETF Accessory Carry Case


B.11
ETF SYSTEM QUANTITIES RECAPITULATION
a.  SDD – 40 ETF Systems

b.  LRIP – 150 ETF Systems for LRIP Option

c.  FRP – 6,000/12,000/10,847 ETF Systems for FRP Options 1/2/3 respectively; total 28,847







B-1

