

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | Form Approved OMB No. 0704-0188 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
|---|--|--|--|--|--|---|--|--------------|-----------|--|--|-------|-------|--|--|-----|-------|---------------------|--|--|---|-----------------------------|--|--|---|--------------------|--|--|---|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|------------------|--|--|
| <small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MGMT | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS – G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 1. DATA ITEM NO. A002 | | 2. TITLE OF DATA ITEM Contractor's Progress, Status, and Management Report (CPSMR) | | | 3. SUBTITLE | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 4. Authority (DATA Acquisition document No.) DI-MGMT-80227 | | | 5. CONTRACT REFERENCE SOW 3.1.4, 4.5.8 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY Monthly | | 12. DATE OF FIRST SUBMISSION 40 DACA | | 14. DISTRIBUTION | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 8. APP CODE N/A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION See Block 16 | | <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th rowspan="2" style="width: 10%;">Draft</th> <th colspan="2" style="width: 50%;">Final</th> </tr> <tr> <th></th> <th>Reg</th> <th>Repro</th> </tr> </thead> <tbody> <tr> <td>AMSRD-CER-NV-CM-GVA</td> <td></td> <td></td> <td>1</td> </tr> <tr> <td>AMSEL-SE-WS-AI-SN (Sherman)</td> <td></td> <td></td> <td>1</td> </tr> <tr> <td>AMSTA-LC-AD (Ryan)</td> <td></td> <td></td> <td>1</td> </tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr> <td>15. TOTAL</td> <td></td> <td></td> <td>3</td> </tr> </tbody> </table> | | a. ADDRESSEE | b. COPIES | | | Draft | Final | | | Reg | Repro | AMSRD-CER-NV-CM-GVA | | | 1 | AMSEL-SE-WS-AI-SN (Sherman) | | | 1 | AMSTA-LC-AD (Ryan) | | | 1 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | 15. TOTAL | | |
| a. ADDRESSEE | b. COPIES | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | Draft | Final | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | Reg | Repro | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| AMSRD-CER-NV-CM-GVA | | | 1 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| AMSEL-SE-WS-AI-SN (Sherman) | | | 1 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| AMSTA-LC-AD (Ryan) | | | 1 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 15. TOTAL | | | 3 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| <p>In addition, detailed reporting is required on the reason for all cost variances, as defined in the CFSR, and how the variance shall be resolved. Moreover, discussion of the following shall be made if applicable during the reporting period: Configuration Control Process status, FCS supportability program status, HFE status, issues and progress, HMMP status, PBL Implementation status, producibility status, R&M status, and training program status.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Block 13: Due no later than 10 working days after the month being reported. Initial ~40 Days After Contract Award (DACA). The format and presentation shall be briefed and agreed upon at the first Integrated Baseline Review scheduled for 60 DACA. The monthly reporting period will conclude at the end of the prior month and final CPSMR will be provided within 10 days after the end of the reporting period.</p> <p>ELECTRONIC SUBMITTAL</p> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| G. PREPARED BY Terilee Hanshaw | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |


| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | <i>Form Approved</i> OMB No. 0704-0188 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
|---|--|---|---|---|---------------------------------|--|--|--|--|--------------|--|-----------|--|--|--|-------|-----------------------|---------------------|--|--|---|--------------------|--|--|---|-------------------------|--|--|---|--|--|--|--|--|--|--|--|--|--|--|--|-----------|--|--|---|
| The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MGMT | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS - G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR TBD | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 1. DATA ITEM NO. A004 | | 2. TITLE OF DATA ITEM Cost/Schedule Status Report (C/SSR) | | | 3. SUBTITLE | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 4. Authority (DATA Acquisition document No.) DI-MGMT-81467 | | | | 5. CONTRACT REFERENCE SOW 3.1.5.2 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 7. DD 250 REQ LT | | 9. DIST STATEMENT REQUIRED X | | 10. FREQUENCY Monthly | | 12. DATE OF FIRST SUBMISSION 45 DACA | | 14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th colspan="2" style="text-align: left;">a. ADDRESSEE</th> <th colspan="2" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 50%;"></th> <th style="width: 50%;"></th> <th style="width: 25%; text-align: center;">Draft</th> <th style="width: 25%; text-align: center;">Final Reg Repro</th> </tr> <tr> <td colspan="2">AMSRD-CER-NV-CM-GVA</td> <td style="text-align: center;"></td> <td style="text-align: center;">1</td> </tr> <tr> <td colspan="2">AMSTA-LC-AD (Ryan)</td> <td style="text-align: center;"></td> <td style="text-align: center;">1</td> </tr> <tr> <td colspan="2">AMSTA-LC-AD (Gallagher)</td> <td style="text-align: center;"></td> <td style="text-align: center;">1</td> </tr> <tr> <td colspan="2"></td> <td style="text-align: center;"></td> <td style="text-align: center;"></td> </tr> <tr> <td colspan="2"></td> <td style="text-align: center;"></td> <td style="text-align: center;"></td> </tr> <tr> <td colspan="2"></td> <td style="text-align: center;"></td> <td style="text-align: center;"></td> </tr> <tr> <td colspan="2">15. TOTAL</td> <td style="text-align: center;"></td> <td style="text-align: center;">3</td> </tr> </table> | | a. ADDRESSEE | | b. COPIES | | | | Draft | Final Reg Repro | AMSRD-CER-NV-CM-GVA | | | 1 | AMSTA-LC-AD (Ryan) | | | 1 | AMSTA-LC-AD (Gallagher) | | | 1 | | | | | | | | | | | | | 15. TOTAL | | | 3 |
| a. ADDRESSEE | | | | b. COPIES | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | Draft | Final Reg Repro | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| AMSRD-CER-NV-CM-GVA | | | 1 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| AMSTA-LC-AD (Ryan) | | | 1 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| AMSTA-LC-AD (Gallagher) | | | 1 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 15. TOTAL | | | 3 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 8. APP CODE N/A | | | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION See Block 16 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Contractor shall track and report costs in accordance with the GSTAMIDS FCS – G GWBS. If a variance is indicated, lower level data may be required until the problem is resolved. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 13: Due no later than 15 working days after the month being reported. First ~45 Days After Contract Award (DACA). The format and presentation shall be briefed and agreed upon at the first Integrated Baseline Review scheduled for 60 DACA. The monthly reporting period will conclude at the end of the prior month and the final will be provided within 10 days after the end of the reporting period. ELECTRONIC SUBMITTAL | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| G. PREPARED BY Terilee Hanshaw | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |


| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | Form Approved OMB No. 0704-0188 | | |
|--|--|---|---|--|--|------------------------------------|--------------------------------------|---|
| <small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small> | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MGMT | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS - G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR TBD | | | |
| 1. DATA ITEM NO. A005 | | 2. TITLE OF DATA ITEM Contract Funds Status Report (CFSR) | | | 3. SUBTITLE | | | |
| 4. Authority (DATA Acquisition document No.) DI-MGMT-81468 | | | 5. CONTRACT REFERENCE SOW 3.1.5.3 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY Bi-monthly | | 12. DATE OF FIRST SUBMISSION 75 DACA | | 14. DISTRIBUTION | | |
| 8. APP CODE N/A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION See Block 16 | | a. ADDRESSEE | b. COPIES Draft | |
| 16. REMARKS Contractor shall track and report costs in accordance with the GSTAMIDS FCS – G GWBS. If a variance is indicated, lower level data may be required until the problem is resolved. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 13: Due no later than 15 working days after the reporting period. First delivery ~75 Days After Contract Award (DACA). The format and presentation shall be briefed and agreed upon at the first Integrated Baseline Review scheduled for 60 DACA. The quarterly reporting period will conclude at the end of the third month and the final CFSR will be provided within 10 days after the end of the reporting period. ELECTRONIC SUBMITTAL | | | | | | | | |
| | | | | AMSRD-CER-NV-CM-GVA | | | | 1 |
| | | | | AMSTA-LC-AD (Ryan) | | | | 1 |
| | | | | AMSTA-LC-AD (Gallagher) | | | | 1 |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | 15. TOTAL | | | | 3 |
| G. PREPARED BY Terilee Hanshaw | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | | |

| | | | | | | | | | |
|---|--|--|--|--|--|---|--|--------------|--|
| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | <i>Form Approved</i> OMB No. 0704-0188 | | | | |
| The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER ADMN | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS - G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR TBD | | | | |
| 1. A006 | | 2. TITLE OF DATA ITEM Conference Minutes | | | 3. SUBTITLE | | | | |
| 4. Authority (DATA Acquisition document No.) DI-ADMN-81250A | | | 5. CONTRACT REFERENCE SOW 3.1.7, 3.2.1.6.1 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | |
| 7. DD 250 REQ LT | | 9. DIST STATEMENT REQUIRED X | | 10. FREQUENCY As necessary | | 12. DATE OF FIRST SUBMISSION 5 days after meeting | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION See Block 16 | | 14. DISTRIBUTION | | | |
| <p>All formal IPT meetings, periodic meetings, reviews and others (including but not limited to working group meetings, such as Interface Control Management Data Board) where the LSI or Government is invited or in attendance, apply to this CDRL.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Block 13: Final due no later than 5 working days after receipt of comments or 15 days if no comments needed.</p> <p>ELECTRONIC SUBMITTAL</p> | | | | a. ADDRESSEE | | b. COPIES | | | |
| | | | | | | Draft | | Final | |
| | | | | | | Reg | | Repro | |
| | | | | AMSRD-CER-NV-CM-GVA | | 1 | | 1 | |
| | | | | AMSTA-LC-AD (Ryan) | | 1 | | 1 | |
| | | | | AMSTA-LC-AD (Gallagher) | | 1 | | 1 | |
| | | | | AMSEL-SE-WS-AI-SN (Sherman) | | 1 | | 1 | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | 15. TOTAL | | 4 | | 4 | |
| G. PREPARED BY Terilee Hanshaw | | | H. DATE 22 Oct 2003 | | I. APPROVED BY Jeffrey Purdy | | | | |
| J. DATE | | | | | | | | | |

| CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i> | | | | | | Original Form Approved OMB No. 0704-0188 | | |
|---|---|-------------------------------|--|---|--|---|--------------|------------------|
| Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: OTHER MGMT | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | |
| 1. DATA ITEM NO. A007 | 2. TITLE OF DATA ITEM System Engineering Management Plan (SEMP) | | | | 3. SUBTITLE | | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-81024 | | | 5. CONTRACT REFERENCE C.1 (3.2.1.3, 3.5.9) | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | |
| 7. DD 250 REQ DD | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY ONE/R | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | 14. DISTRIBUTION | | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | a. ADDRESSEE | | b. COPIES | | |
| 16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit draft 60 calendar days after contract award and present at IBR. Government requires up to 15 calendar days for review and comment. Block 13: Contractor shall submit revised SEMP 90 calendar days after contract award and present at SRR. Continuing revisions are expected and should be discussed at the appropriate IPR and CPSMR. ELECTRONIC SUBMITTAL ONLY | | | | AMSRD-CER-NV-CM-GVA | | Draft 1 | Final Reg | Repr 1 |
| | | | | 15. TOTAL | | 1 | | 1 |
| | | | | G. PREPARED BY Stephen F. Schaedel Engineer | | | | H. DATE |


| | | | | | | | | | |
|---|--|--|---|--|--|--|--------------|--|--|
| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | <i>Form Approved</i> OMB No. 0704-0188 | | | | |
| The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MGMT | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS – G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | |
| 1. DATA ITEM NO. A008 | | 2. TITLE OF DATA ITEM Interface Control Document (ICD) | | | 3. SUBTITLE | | | | |
| 4. Authority (DATA Acquisition document No.) DI-CMAN-81248A | | | | 5. CONTRACT REFERENCE SOW 3.2.1.6 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY 3 | | 12. DATE OF FIRST SUBMISSION See Block 16 | | 14. DISTRIBUTION | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION See Block 16 | | | | | |
| <p>Additionally, the ICD shall include all hardware and software integration concerns for external components such as MULE, C4ISR, P/S-MRS etc. Three versions shall be provided: Initial (GSTAMIDS FCS – G external and internal integration requirements), Interim (coordinated external and internal integration) and Final (final Full GSTAMIDS system ICD incorporating approved integration supported by SoSIL and Government, etc).</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Block 12: The Contractor shall deliver draft copies of Initial ICD 30 days prior to the SRR, the Interim ICD 30 Days prior to the PDR and the Final ICD 30 days prior to CDR)</p> <p>Block 13: Initial, Interim and Final delivery 30 days after receipt of final Government comments for each version.</p> <p>ELECTRONIC SUBMITTAL</p> | | | | a. ADDRESSEE | | b. COPIES | | | |
| | | | | | | Draft | Final | | |
| | | | | | | | Reg | Repro | |
| | | | | AMSRD-CER-NV-CM-GVA | | 1 | | 1 | |
| | | | | AMSEL-SE-WS-AI-SN (Sherman) | | 1 | | 1 | |
| | | | | AMSTA-LC-AD (Ryan) | | 1 | | 1 | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | 15. TOTAL | | 3 | | 3 | |
| | | | | G. PREPARED BY Terilee Hanshaw | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | |

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | Original Form Approved OMB No. 0704-0188 | |
|--|---|-------------------------------|--|---|---|---|----------|
| Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: OTHER MISC | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | |
| 1. DATA ITEM NO. A009 | 2. TITLE OF DATA ITEM Frequency Allocation Data | | | | 3. SUBTITLE Application for Equipment Frequency Allocation (DD Form 1494) | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-MISC-81174 | | | 5. CONTRACT REFERENCE C.1 (3.2.1.7) | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | |
| 7. DD 250 REQ DD | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY ONE/R | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | 14. DISTRIBUTION | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | a. ADDRESSEE | | b. COPIES | |
| | | | | | | Draft | Final |
| | | | | | | Reg | Repro |
| 16. REMARKS: In addition direct coordination with DoD Joint Spectrum office is expected prior to delivery. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit a draft DD Form 1494, Stage 3, for each radio frequency (RF) transmitter and receiver 330 calendar days after contract award (i.e., 30 days after the Preliminary Design Review). Government requires up to 15 calendar days for review and comment. Block 13: Contractor shall submit revised DD Forms 1494 not later than 360 calendar days after contract award. Government will forward the DD Forms to Headquarters, Dept of the Army (HQDA) to process for approval. Contractor shall submit updated DD Forms 1494 as required based on relevant design changes and comments from HQDA. ELECTRONIC SUBMITTAL ONLY | | | | AMSRD-CER-NV-CM-GVA | | 1 | 1 |
| | | | | 15. TOTAL  | | 1 | 1 |
| G. PREPARED BY Stephen F. Schaedel Engineer | | H. DATE | | I. APPROVED BY Jeffrey Purdy PM-CCS | | J. DATE | |


| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | Original Form Approved OMB No. 0704-0188 | |
|---|---|-----------------------------------|--|---|--|---|---|
| Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MCCR | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | |
| 1. DATA ITEM NO. A010 | 2. TITLE OF DATA ITEM Software Product End Item | | | | 3. SUBTITLE CAD models | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-MCCR-80700 | | | 5. CONTRACT REFERENCE SOW para. 3.2.1.8.1 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY 3 times | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | 14. DISTRIBUTION | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | a. ADDRESSEE | b. COPIES | | |
| | | | | | Draft | Final | |
| | | | | | Reg | Reprc | |
| 16. REMARKS: Contractor shall deliver the CAD model in CATIA V5R8+ or Pro-E 2001 or UG (V15-18) or STEP 2.03. Contractor shall provide all content as required by DI-MCCR-80700, and delivered CD-ROM media compatible with end-item computer hardware. Additionally, user manuals shall be provided by the developer, as necessary, to ensure execution by the recipient. Two deliveries of the CAD model will be provided: initial representative of PDR and an update representative of CDR. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: There will be 2 draft deliveries of the GSTAMIDS FCS – G CAD model. The initial delivery will be 455 Day After Contract Award (DAC), the update will be 635 DAC. Government comments will be provided in approximately 15 days after draft delivery. Block 13: The initial delivery shall be 485 DAC. The update shall be delivered 665 DAC. ELECTRONIC SUBMITTAL ONLY | | | | AMSEL-RD-NV-CM-GVA | 1 | | 1 |
| | | | | AMSEL-SE-WS-AI-SN | 1 | | 1 |
| | | | | SFAE-AMO-CCS | 1 | | 1 |
| | | | | FCS LSI | 1 | | 1 |
| | | | | 15. TOTAL  | 4 | | 4 |
| G. PREPARED BY Terilee Hanshaw | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | |

Based upon DD Form 1423-1, 1 Jun 90

| CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i> | | | | | | Original Form Approved OMB No. 0704-0188 | | |
|--|---|--|---|--|--|---|----------|--|
| Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MCCR | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS – G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | |
| 1. DATA ITEM NO. A011 | 2. TITLE OF DATA ITEM Software Product End Item | | | | 3. SUBTITLE Simulation | | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-MCCR-80700 | | | 5. CONTRACT REFERENCE SOW para. 3.2.1.8.2 PS para. 3.12 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY 3 times | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | 14. DISTRIBUTION | | | | |
| 8. APP CODE A | 11. AS OF DATE N/A | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | a. ADDRESSEE | b. COPIES | Draft | Final | Reg | |
| 16. REMARKS: Contractor shall provide all source code and executable code as required by DI-MCCR-80700, and delivered on a CD-ROM. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: There will be 4 draft deliveries of the GSTAMIDS FCS – G simulation. The initial delivery will be 240 Days After Contract Award (DAC), the first update will be 545 DAC, the second update will be 910 DAC and the final delivery will be 1215 DAC. Government comments will be provided in approximately 15 days after each draft delivery. Block 13: Delivery of SoSIL ready simulation shall be offered as follows: initial 270 DAC; first update 575 DAC; second update 940 and final 1245 DAC. ELECTRONIC SUBMITTAL | | | | AMSEL-RD-NV-CM-GVA | 1 | | 1 | |
| | | | | AMSEL-SE-WS-AI-SN | 1 | | 1 | |
| | | | | SFAE-AMO-CCS | 1 | | 1 | |
| | | | | 15. TOTAL | 3 | | 3 | |
| G. PREPARED BY Terilee Hanshaw | | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | |

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | Original Form Approved OMB No. 0704-0188 | |
|---|--|---|---|---|--|---|-------|
| Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER IPSC | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | |
| 1. DATA ITEM NO. A012 | 2. TITLE OF DATA ITEM Software User Manual (SUM) | | | 3. SUBTITLE Simulation | | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81443A | | 5. CONTRACT REFERENCE SOW para. 3.2.1.8.2 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | |
| 7. DD 250 REQ 250 | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY ONE/R | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | 14. DISTRIBUTION | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | a. ADDRESSEE | | b. COPIES | |
| | | | | | | Draft | Final |
| | | | | | | Reg | Reprc |
| 16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit initial draft SUM 30 days before delivery of initial simulation. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit interim SUM 30 days prior to delivery of interim simulation. Government requires 30 calendar days for review and comment. Contractor shall submit final SUM 30 days prior to delivery of final simulation and allow 30 days for Government review and comment. Electronic submittal. | | | | AMSEL-RD-NV-CM-GVA AMSEL-SE-WS-AI-SN SFAE-AMO-CCS | | 1 | 1 |
| | | | | | | 1 | 1 |
| | | | | | | 1 | 1 |
| | | | | | | | |
| | | | | 15. TOTAL  | | 3 | 3 |
| G. PREPARED BY Terilee Hanshaw | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | |

Based upon DD Form 1423-1, 1 Jun 90


| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | Original Form Approved OMB No. 0704-0188 | | | | | |
|--|--|---|---|--|---|---|--|-----------|--|----------|--|
| Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract PR No. listed in Block E. | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MISCGMT | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | | |
| 1. DATA ITEM NO. A013 | | 2. TITLE OF DATA ITEM Scientific and Technical Report | | | 3. SUBTITLE Simulation Algorithms | | | | | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80711A | | | 5. CONTRACT REFERENCE SOW para. 3.2.1.8.2 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | | |
| 7. DD 250 REQ LT | | 9. DIST STATEMENT REQUIRED X | | 10. FREQUENCY 3 TIMES | | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | | | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | | 14. DISTRIBUTION | | | | | |
| 16. REMARKS: The Contractor shall provide a complete and thorough technical engineering and mathematical discussion concerning the selection of simulation algorithms and the steps and data analysis utilized to make a final selection of algorithms for inclusion in the simulation. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: There will be 4 draft deliveries of the GSTAMIDS FCS – G Simulation Algorithm Report. The initial delivery will be 240 Days After Contract Award (DAC), the first update will be 545 DAC, the second update will be 910 DAC and the final delivery will be 1215 DAC. Government comments will be provided in approximately 15 days after each draft delivery. Block 13: Delivery of Final Simulation Algorithm Report shall be offered as follows: initial 270 DAC; first update 575 DAC; second update 940 and final 1245 DAC. ELECTRONIC SUBMITTAL ONLY | | | | | | a. ADDRESSEE | | b. COPIES | | | |
| | | | | | | | | Draft | | Final | |
| | | | | | | | | Reg | | Repro | |
| | | | | | | 15. TOTAL  | | 3 | | 3 | |
| G. PREPARED BY Terilee Hanshaw | | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | | J. DATE | | | |

Based upon DD Form 1423-1, 1 Jun 90

| | | | | | | | | | |
|---|--|---|------------------------|---|--|--|--|-----------|-------|
| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | Original Form Approved OMB No. 0704-0188 | | | |
| Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MGMT | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS – G | | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | |
| 1. DATA ITEM NO. A014 | | 2. TITLE OF DATA ITEM Software Product End Item | | | 3. SUBTITLE Emulator | | | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-MCCR-80700 | | | | 5. CONTRACT REFERENCE SOW para. 3.2.1.8.3 PS para. 3.12 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | |
| 7. DD 250 REQ LT | | 9. DIST STATEMENT REQUIRED X | | 10. FREQUENCY 3 times | | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | | | |
| 8. APP CODE N/A | | | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | | | |
| 16. REMARKS: Contractor shall provide all source code and executable code as required by DI-MCCR-80700, and delivered on a CD-ROM. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12 and Block 13: There will be 3 deliveries of the GSTAMIDS FCS – G Software Product End Item-Emulator; initial 545 DAC; interim 910 DAC; and final 1215 DAC. The Government reserves the right to inspect or review this deliverable 30-days prior to delivery. ELECTRONIC SUBMITTAL REQUIRED | | | | | | 14. DISTRIBUTION | | | |
| | | | | | | a. ADDRESSEE AMSEL-RD-NV-CM-GV AMSEL-SE-WS-AISN SFAE-AMO-CCS FCS LSI SOSIL | | b. COPIES | |
| | | | | | | | | Draft | Final |
| | | | | | | | | Reg | Repro |
| 15. TOTAL ➡ | | | | | | | | 4 | |
| G. PREPARED BY Terilee Hanshaw | | | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | |

| CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i> | | | | | | Original Form Approved OMB No. 0704-0188 | | | | | |
|---|--|--|---|--|--|---|--|-----------|--|----------|--|
| Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER IPSC | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | | |
| 1. DATA ITEM NO. A015 | | 2. TITLE OF DATA ITEM Software User Manual (SUM) | | | 3. SUBTITLE Emulator | | | | | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81443A | | | 5. CONTRACT REFERENCE SOW para. 3.2.1.8.3 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | | |
| 7. DD 250 REQ LT | | 9. DIST STATEMENT REQUIRED X | | 10. FREQUENCY ONE/R | | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | | | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | | 14. DISTRIBUTION | | | | | |
| 16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit initial draft SUM 30 days before delivery of initial emulator. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit interim SUM 30 days prior to delivery of interim emulator. Government requires 30 calendar days for review and comment. Contractor shall submit final SUM 30 days prior to delivery of final emulator and allow 30 days for Government review and comment. Electronic submittal. | | | | | | a. ADDRESSEE | | b. COPIES | | | |
| | | | | | | Draft | | Final | | | |
| | | | | | | Reg | | Reprc | | | |
| 15. TOTAL | | | | | | 3 | | | | 3 | |
| G. PREPARED BY Terilee Hanshaw | | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | | J. DATE | | | |


Based upon DD Form 1423-1, 1 Jun 90

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | Original Form Approved OMB No. 0704-0188 | |
|--|---|-------------------------------|--|---|--|---|----------|
| <small>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.</small> | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: OTHER MISC | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | |
| 1. DATA ITEM NO. A016 | 2. TITLE OF DATA ITEM Scientific and Technical Report | | | | 3. SUBTITLE Risk Management Plan (RMP) | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80711A | | | 5. CONTRACT REFERENCE C.1 (3.2.2.1) | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | |
| 7. DD 250 REQ DD | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY ONE/R | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | 14. DISTRIBUTION | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | a. ADDRESSEE | | b. COPIES | |
| 16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit draft RMP 120 calendar days after contract award (i.e., at the System Requirements Review). Government requires up to 15 calendar days for review and comment. Block 13: Contractor shall submit final RMP 150 calendar days after contract award. ELECTRONIC SUBMITTAL ONLY | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | 15. TOTAL  | | 1 | 1 |
| G. PREPARED BY Stephen F. Schaedel Engineer | | H. DATE | | I. APPROVED BY Jeffrey Purdy | | J. DATE | |


| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | <i>Form Approved</i> OMB No. 0704-0188 | | | | | | | | | | | | | | |
|--|--|--|---|--|---|---|--|--------------|-----------|---|--|--|-------|-------|--|--|--|-----|-------|
| <small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small> | | | | | | | | | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MISC | | | | | | | | | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | | | | | | | | | | |
| 1. DATA ITEM NO. A017 | | 2. TITLE OF DATA ITEM Scientific and Technical Reports | | | 3. SUBTITLE System Support Package Component List (SSPCL) | | | | | | | | | | | | | | |
| 4. Authority (DATA Acquisition document No.) DI-MISC-80711A | | | 5. CONTRACT REFERENCE Para 3.3.2 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | | | | | | | | | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY | | 12. DATE OF FIRST SUBMISSION See Blk 16 | | 14. DISTRIBUTION | | | | | | | | | | | | | |
| 8. APP CODE A | | 11. AS OF DATE | | 13. DATE OF SUBSEQUENT SUBMISSION See Blk 16 | | <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th style="text-align: left;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th></th> <th style="text-align: center;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <th></th> <th></th> <th style="text-align: center;">Reg</th> <th style="text-align: center;">Repro</th> </tr> </table> | | a. ADDRESSEE | b. COPIES | | | | Draft | Final | | | | Reg | Repro |
| a. ADDRESSEE | b. COPIES | | | | | | | | | | | | | | | | | | |
| | Draft | Final | | | | | | | | | | | | | | | | | |
| | | Reg | Repro | | | | | | | | | | | | | | | | |
| 16. REMARKS Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall provide the initial draft 520 calendar days after contract award. The Government requires 30 days for review and comment. Block 13: The Contractor shall provide the 2nd and Final draft 600 calendar days after contract award. ELECTRONIC SUBMITTAL | | | | | | | | | | | | | | | | | | | |
| | | | | | | AMSRD-CER-NV-CM-GVA | | 1 | | 1 | | | | | | | | | |
| | | | | | | AMSEL-LC-IEW-E-GS | | 1 | | 1 | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| 15. TOTAL | | 2 | | 2 | | | | | | | | | | | | | | | |
| G. PREPARED BY Linda Matthews Logistics Manager | | H. DATE | | I. APPROVED BY Jeffrey Purdy | | J. DATE | | | | | | | | | | | | | |

| CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i> | | | | | | Original Form Approved OMB No. 0704-0188 | | | | | |
|---|--|---|---|--|--|---|--|-----------|--|----------|--|
| Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER IPSC | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | | |
| 1. DATA ITEM NO. A018 | | 2. TITLE OF DATA ITEM Software Development Plan (SDP) | | | 3. SUBTITLE | | | | | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81427A | | | 5. CONTRACT REFERENCE SOW para. 3.4 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | | |
| 7. DD 250 REQ LT | | 9. DIST STATEMENT REQUIRED X | | 10. FREQUENCY ONE/R | | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | | | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | | 14. DISTRIBUTION | | | | | |
| 16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit draft 30 calendar days before SRR or equivalent. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit final SDP after receipt of Government comments and the incorporation of SRR general comments 30 calendar days after successful completion of SRR. ELECTRONIC SUBMITTAL | | | | | | a. ADDRESSEE | | b. COPIES | | | |
| | | | | | | Draft | | Final | | | |
| | | | | | | Reg | | Reprc | | | |
| | | | | | | 15. TOTAL | | 3 | | 3 | |
| G. PREPARED BY Terilee Hanshaw | | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | | J. DATE | | | |


Based upon DD Form 1423-1, 1 Jun 90

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | Original Form Approved OMB No. 0704-0188 | | | | | |
|--|--|---|---|--|--|---|---------|-----------|--|-------|--|
| <small>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.</small> | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER IPSC | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | | |
| 1. DATA ITEM NO. A020 | | 2. TITLE OF DATA ITEM Software Requirements Specification (SRS) | | | 3. SUBTITLE | | | | | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81433A | | | 5. CONTRACT REFERENCE SOW para. 3.4.1 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | | |
| 7. DD 250 REQ LT | | 9. DIST STATEMENT REQUIRED X | | 10. FREQUENCY ONE/R | | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | | | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | | 14. DISTRIBUTION | | | | | |
| 16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall submit initial draft SRS 30 calendar days before SRR or equivalent. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit second draft SRS after receipt of Government comments and 30 days before PDR. Final SRS shall incorporate PDR comments 30 days after successful completion of PDR. ELECTRONIC SUBMITTAL | | | | | | a. ADDRESSEE | | b. COPIES | | | |
| | | | | | | | | Draft | | Final | |
| | | | | | | | | Reg | | Reprc | |
| 15. TOTAL  | | | | | | 3 | | | | | |
| G. PREPARED BY Terilee Hanshaw | | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | | | | |


Based upon DD Form 1423-1, 1 Jun 90

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | Original Form Approved OMB No. 0704-0188 | |
|--|-------------------------------|--|---|--|---|---|--|
| <small>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.</small> | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER IPSC | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | |
| 1. DATA ITEM NO. A021 | | 2. TITLE OF DATA ITEM Software User Manual (SUM) | | | 3. SUBTITLE GSTAMIDS FCS-G System | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81443A | | | 5. CONTRACT REFERENCE SOW para. 3.4.1 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED | 10. FREQUENCY ONE/R | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | 14. DISTRIBUTION | | | |
| 8. APP CODE A | X | 11. AS OF DATE N/A | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | a. ADDRESSEE | b. COPIES | | |
| | | | | | Draft | Final | |
| 16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit draft SUM 30 calendar days before prototype testing. Government requires 30 calendar days for review and comment. Block 13: Contractor shall deliver interim SUM 30 days after prototype testing. Government requires 30 calendar days for review and comment. Contractor shall submit final SUM after receipt of Government comments and 30 days after LSI integration testing. Electronic submittal. | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| 15. TOTAL  | | | | 3 | | 3 | |
| G. PREPARED BY Terilee Hanshaw | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | |

Based upon DD Form 1423-1, 1 Jun 90

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | Original Form Approved OMB No. 0704-0188 | | |
|--|--|--|--|--|--|---|-------|--|
| <small>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.</small> | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER IPSC | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | |
| 1. DATA ITEM NO. A022 | | 2. TITLE OF DATA ITEM Software Test Plan (STP) | | | 3. SUBTITLE | | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81438A | | | 5. CONTRACT REFERENCE SOW para 3.4.2 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY ONE/R | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | | 14. DISTRIBUTION | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | | a. ADDRESSEE | | | |
| 16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall submit initial draft STP 30 calendar days before CDR or equivalent. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit second draft STP after receipt of Government comments and 30 days before TRR. Final shall incorporate TRR general comments 30 calendar days after successful completion of TRR. ELECTRONIC SUBMITTAL | | | | | b. COPIES | | | |
| | | | | | Draft | | Final | |
| | | | | | Reg | | Repro | |
| 15. TOTAL  | | | | | 3 | 3 | | |
| G. PREPARED BY Terilee Hanshaw | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | | |

Based upon DD Form 1423-1, 1 Jun 90

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | Original Form Approved OMB No. 0704-0188 | |
|---|--|--|--|---|--|---|----------|
| Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER IPSC | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | |
| 1. DATA ITEM NO. A023 | | 2. TITLE OF DATA ITEM Software Test Report (STR) | | | 3. SUBTITLE | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81440A | | | 5. CONTRACT REFERENCE SOW para 3.4.2 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | |
| 7. DD 250 REQ DD | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY ONE/R | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | 14. DISTRIBUTION | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | a. ADDRESSEE | | b. COPIES | |
| 16. REMARKS: Block 7: Submit DD250 with final. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall submit initial draft STR 30 calendar days after prototype testing. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit final STR after receipt of Government comments and the incorporation of all test and software corrections from regression testing to correct deficiencies, defects, faults, errors and omissions found and corrected after the initial formal acceptance test. ELECTRONIC SUBMITTAL | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | 15. TOTAL  | | 3 | 3 |
| G. PREPARED BY Terilee Hanshaw | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | |

Based upon DD Form 1423-1, 1 Jun 90

| CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i> | | | | | | Original Form Approved OMB No. 0704-0188 | | | | | |
|---|--|--|---|--|--|---|--|-----------|--|----------|--|
| Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER IPSC | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | | |
| 1. DATA ITEM NO. A024 | | 2. TITLE OF DATA ITEM Software Product Specification (SPS) | | | 3. SUBTITLE | | | | | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81441A | | | 5. CONTRACT REFERENCE SOW para. C.3.4.3 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | | |
| 7. DD 250 REQ DD | | 9. DIST STATEMENT REQUIRED X | | 10. FREQUENCY ONE/R | | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | | | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | | 14. DISTRIBUTION | | | | | |
| 16. REMARKS: Delivery shall also contain fully documented source code. Block 7: Submit DD250 with final. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit draft SPS 30 calendar days before prototype testing. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit an interim SPS after receipt of Government comments and 30 days after prototype test. Contractor shall submit final SPS 30 days after LSI integration and test. Government requires 30 days for review and comment. ELECTRONIC SUBMITTAL | | | | | | a. ADDRESSEE | | b. COPIES | | | |
| | | | | | | Draft | | Final | | | |
| | | | | | | Reg | | Reprc | | | |
| | | | | | | AMSEL-RD-NV-CM-GVA | | 11 | | 1 | |
| | | | | | | AMSEL-SE-WS-AISN | | 1 | | 1 | |
| | | | | | | SFAE-AMO-CCS | | 1 | | 1 | |
| 15. TOTAL | | | | | | 3 | | 3 | | 3 | |
| G. PREPARED BY Terilee Hanshaw | | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | | J. DATE | | | |

Based upon DD Form 1423-1, 1 Jun 90

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | Original Form Approved OMB No. 0704-0188 | |
|--|--|---|--|--|--|---|----------|
| <small>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.</small> | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MISC | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | |
| 1. DATA ITEM NO. A025 | | 2. TITLE OF DATA ITEM Scientific and Technical Report | | | 3. SUBTITLE JTA-A Compliance Documents | | |
| 4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80711A | | | 5. CONTRACT REFERENCE SOW para. 3.4.7 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY ONE/R | 12. DATE OF FIRST SUBMISSION SEE BLK 16 | 14. DISTRIBUTION | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | 13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16 | a. ADDRESSEE | | b. COPIES | |
| | | | | | Draft | Final | |
| | | | | | Reg | Repro | |
| 16. REMARKS: Government directed content for Joint Technical Architecture Army (JTA-A) compliance and certification. See http://www-jta.itsi.disa.mil/ for detailed guidance. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 10: A version of the information necessary will be delivered 30 days before SRR, PDR, and CDR as a minimum. Block 12: The Contractor shall deliver draft copies of initial JTA-A design information 30 days before SRR, PDR, CDR or equivalent milestones. The Government requires 30 calendar days for review and comment. The Contractor shall deliver the updated JTA-A design information 30 calendar days after receipt of Government comments. Block 13: Final delivery 30 days after receipt of final JTA-A Government comments. ELECTRONIC SUBMITTAL | | | | AMSEL-RD-NV-CM-GVA AMSEL-SE-WS-AI-SN SFAE-AMO-CCS | 1 | | 1 |
| | | | | | 1 | | 1 |
| | | | | | 1 | | 1 |
| | | | | | | | |
| G. PREPARED BY Terilee Hanshaw | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | |

Based upon DD Form 1423-1, 1 Jun 90

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | <i>Form Approved</i> OMB No. 0704-0188 | | | | | | | | | | | | | | | | | | | | | |
|---|---|--|--|--|--|--|--|--------------|-----------|--|--|-------|--------------|----------------|---------------------|---|--|---|--------------|---|--|---|------------------|--|--|--|
| The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. | | | | | | | | | | | | | | | | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER SAFT | | | | | | | | | | | | | | | | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | | | | | | | | | | | | | | | | | |
| 1. DATA ITEM NO. A026 | | 2. TITLE OF DATA ITEM System Safety Hazard Analysis Report | | | 3. SUBTITLE | | | | | | | | | | | | | | | | | | | | | |
| 4. Authority (DATA Acquisition document No.) DI-SAFT-80101A | | | 5. CONTRACT REFERENCE Sow para 3.5.1.1 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | | | | | | | | | | | | | | | | | |
| 7. DD 250 REQ | 9. DIST STATEMENT REQUIRED See Blk 16 | 10. FREQUENCY ONE/P | | 12. DATE OF FIRST SUBMISSION See Blk 16 | | 14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th style="width: 10%;">Final Reg</th> <th style="width: 10%;">Final Repro</th> </tr> <tr> <td>AMSRD-CER-NV-CM-GVA</td> <td style="text-align: center;">1</td> <td></td> <td style="text-align: center;">1</td> </tr> <tr> <td>SFAE-AMO-CCS</td> <td style="text-align: center;">1</td> <td></td> <td style="text-align: center;">1</td> </tr> <tr> <td colspan="4">15. TOTAL</td> </tr> </table> | | a. ADDRESSEE | b. COPIES | | | Draft | Final Reg | Final Repro | AMSRD-CER-NV-CM-GVA | 1 | | 1 | SFAE-AMO-CCS | 1 | | 1 | 15. TOTAL | | | |
| a. ADDRESSEE | | b. COPIES | | | | | | | | | | | | | | | | | | | | | | | | |
| | Draft | Final Reg | Final Repro | | | | | | | | | | | | | | | | | | | | | | | |
| AMSRD-CER-NV-CM-GVA | 1 | | 1 | | | | | | | | | | | | | | | | | | | | | | | |
| SFAE-AMO-CCS | 1 | | 1 | | | | | | | | | | | | | | | | | | | | | | | |
| 15. TOTAL | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION See Blk 16 | | | | | | | | | | | | | | | | | | | | | | |
| 16. REMARKS <p>The SSHAR shall contain the results of the hazard analysis performed to identify, track and resolve hazard identified in the hazard log.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Block 12: Initial SSHAR shall be delivered 30 calendar days before the System Requirement Review.</p> <p>Block 13: Revised SSHAR based upon Government comments shall be delivered no later than 15 calendar days after Government comment. Updated SSHAR shall be delivered at CDR</p> <p>Electronic Submittal</p> | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | |

| | | | | | | | | |
|--|--|--|---|--|--|---|--|---|
| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | <i>Form Approved</i> OMB No. 0704-0188 | | | |
| The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER SAFT | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | |
| 1. DATA ITEM NO. A027 | | 2. TITLE OF DATA ITEM Safety Assessment Report | | | 3. SUBTITLE | | | |
| 4. Authority (DATA Acquisition document No.) DI-SAFT-80102A | | | 5. CONTRACT REFERENCE SOW Para 3.5.1.8 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | |
| 7. DD 250 REQ | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY ONE/P | | 12. DATE OF FIRST SUBMISSION See Blk 16 | | 14. DISTRIBUTION a. ADDRESSEE | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION See Blk 16 | | | | |
| 16. REMARKS In addition, report shall include results of Contractor's testing and assessment for Government testing as well as results of the HMMP as identified in SOW. Additionally, hazard data entered into the VISOR software shall be provided on disc or via e-mail to Anita Loh at Anita.Loh@mail.monmouth.army.mil Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Draft shall be delivered 90 days prior to Brassboard testing at Government facility. Update shall be provided 90 days prior to prototype testing at Government facility. Block 13: Final shall be delivered after Government comment or 30 days prior to Brassboard testing at Government facility. Final update shall be delivered after Government comment or 30 days prior to Prototype testing at Government facility. Electronic Submittal | | | | | | | | |
| | | | | AMSRD-CER-NV-CM-GVA | | 1 | | 1 |
| | | | | SFAE-AMO-CCS | | 1 | | 1 |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | 15. TOTAL | | 2 | | 2 |

| | | | | |
|--|--|----------------|--|----------------|
| G. PREPARED BY Linda Matthews Logistics Manager | | H. DATE | I. APPROVED BY Jeffrey Purdy | J. DATE |
|--|--|----------------|--|----------------|

| | | | | | | | | |
|---|---|---|---|--|--|-------------------------|------------------|---|
| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | <i>Form Approved</i> OMB No. 0704-0188 | | | |
| The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MGMT | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | |
| 1. DATA ITEM NO. A028 | | 2. TITLE OF DATA ITEM Hazardous Materials Management Plan | | | 3. SUBTITLE | | | |
| 4. Authority (DATA Acquisition document No.) DI-MGMT-81398 | | | 5. CONTRACT REFERENCE Sow Para 3.5.1.10 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | |
| 7. DD 250 REQ | 9. DIST STATEMENT REQUIRED See Blk 16 | 10. FREQUENCY ONE/P | | 12. DATE OF FIRST SUBMISSION See Blk 16 | | 14. DISTRIBUTION | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION See Blk 16 | | a. ADDRESSEE | b. COPIES | |
| | | | | | | Draft | Final | |
| | | | | | | Reg | Repro | |
| 16. REMARKS Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Draft shall be delivered 45 calendar days prior to PDR. Block 13: Final shall be delivered 30 calendar days after Government comment. Electronic Submittal | | | | AMSRD-CER-NV-CM-GVA | | 1 | | 1 |
| | | | | | | | | |
| | | | | SFAE-AMO-CCS | | 1 | | 1 |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | 15. TOTAL | | | | |
| G. PREPARED BY Linda Matthews Logistics Manager | | H. DATE | | I. APPROVED BY Jeffrey Purdy | | J. DATE | | |

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | <i>Form Approved</i> OMB No. 0704-0188 | | | | | | | | | | | | |
|--|---|--|--|--|--|--|--------------|-----------|---|--|-------|-------|--|--|-----|-------|--|
| <small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small> | | | | | | | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER ILSS | | | | | | | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | | | | | | | | |
| 1. DATA ITEM NO. A029 | | 2. TITLE OF DATA ITEM Training Program Development and Management Plan | | | 3. SUBTITLE Training Plan | | | | | | | | | | | | |
| 4. Authority (DATA Acquisition document No.) DI-ILSS-81070 | | | 5. CONTRACT REFERENCE Para 3.5.2.1.1 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | | | | | | | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED See Blk 16 | 10. FREQUENCY ONE/P | | 12. DATE OF FIRST SUBMISSION See Blk 16 | | 14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th rowspan="2" style="width: 10%;">Draft</th> <th colspan="2" style="width: 50%;">Final</th> </tr> <tr> <td></td> <th>Reg</th> <th>Repro</th> <td></td> </tr> </table> | a. ADDRESSEE | b. COPIES | | | Draft | Final | | | Reg | Repro | |
| a. ADDRESSEE | | b. COPIES | | | | | | | | | | | | | | | |
| | Draft | Final | | | | | | | | | | | | | | | |
| | | Reg | Repro | | | | | | | | | | | | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION See Blk 16 | | | | | | | | | | | | | |
| 16. REMARKS Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall provide the initial draft 100 calendar days after contract award. The Government requires 30 days for review and comment. 13: The Contractor shall provide the 2nd and Final 190 calendar days after contract award. Electronic Submittal | | | | | | | | | | | | | | | | | |
| | | | | | AMSRD-CER-NV-CM-GVA | | 1 | | 1 | | | | | | | | |
| | | | | | DOTD | | 1 | | 1 | | | | | | | | |
| | | | | | TSM | | 1 | | 1 | | | | | | | | |
| | | | | | AMSEL-LC-IEW-E-GS | | 1 | | 1 | | | | | | | | |
| | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | |
| | | | | | 15. TOTAL | | 4 | | 4 | | | | | | | | |
| G. PREPARED BY Linda Matthews Logistics Manager | | H. DATE | | I. APPROVED BY Jeffrey Purdy | | J. DATE | | | | | | | | | | | |

| | | | | | |
|---|--|--|--|---|--|
| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | <i>Form Approved</i> OMB No. 0704-0188 | |
| The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MISC | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR |
| 1. DATA ITEM NO. A030 | | 2. TITLE OF DATA ITEM Scientific and Technical Reports | | 3. SUBTITLE Performance Based Logistics Implementation Plan (PBLIP) | |
| 4. Authority (DATA Acquisition document No.) DI-MISC-80711A | | | 5. CONTRACT REFERENCE Para 3.5.4, 3.5.4.1, 3.5.4.2 | | 6. REQUIRING OFFICE SFAE-AMO-CCS |
| 7. DD 250 REQ | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY One/P | 12. DATE OF FIRST SUBMISSION See Blk 16 | 14. DISTRIBUTION | |
| 8. APP CODE A | | 11. AS OF DATE N/A | 13. DATE OF SUBSEQUENT SUBMISSION See Blk 16 | a. ADDRESSEE | b. COPIES |
| 16. REMARKS Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall provide the initial draft 100 calendar days after contract award. The Government requires 30 calendar days for review and comment. Block 13 The Contractor shall provide the 2nd and Final 170 calendar days after contract award. Electronic Submittal | | | | Draft | Final |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| G. PREPARED BY Linda Matthews Logistics Manager | | H. DATE | | I. APPROVED BY Jeffrey Purdy | |
| | | | | J. DATE | |

| | | | | | | | | | | | |
|--|--|--|---|---|-----------------------|--|----------------|------------------|---|--------------|--|
| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | <i>Form Approved</i> OMB No. 0704-0188 | | | | | |
| <small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small> | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | | |
| 1. DATA ITEM NO. A032 | | 2. TITLE OF DATA ITEM R&M PLAN | | | 3. SUBTITLE | | | | | | |
| 4. Authority (DATA Acquisition document No.) DI-SESS-81613 | | | | 5. CONTRACT REFERENCE sow 3.5.6.2 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | |
| 7. DD 250 REQ | | 9. DIST STATEMENT REQUIRED | | 10. FREQUENCY See 16 | | 12. DATE OF FIRST SUBMISSION See 16 | | | | | |
| 8. APP CODE A | | | | 11. AS OF DATE See 16 | | 13. DATE OF SUBSEQUENT SUBMISSION see 16 | | | | | |
| 16. REMARKS <p>The DID is tailored to include format and content paragraphs.</p> <p>Blocks 12&13 The initial R&M plan shall be submitted 15 days before the scheduled SRR. Revision is due within 15 days after government comments. The plan shall be a living document, and changes will be submitted whenever a significant change to the R&M plan occurs. A revision shall be submitted 15 days before the PDR reflecting the plan at the time of the PDR.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Electronic Submission</p> | | | | | | 14. DISTRIBUTION | | | | | |
| | | | | | | a. ADDRESSEE | | b. COPIES | | | |
| | | | | | | | | Draft | | Final | |
| | | | | | | | | Reg | | Repro | |
| | | | | | | AMSRD-CER-NV-CM-GVA | | 1 | 1 | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | 1 | 1 | | |
| 15. TOTAL | | | | | | | | | | | |
| G. PREPARED BY Gerard Mikula | | | H. DATE 16 Oct 03 | | I. APPROVED BY | | J. DATE | | | | |

| | | | | | | | | | | |
|--|--|---|---|---|--|--|--|------------------|--------------|--------------|
| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | <i>Form Approved</i> OMB No. 0704-0188 | | | | | |
| <small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small> | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER ILSS | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | |
| 1. DATA ITEM NO. A033 | | 2. TITLE OF DATA ITEM FAILURE MODE, EFFECTS AND CRITICALITY ANALYSIS REPORT | | | 3. SUBTITLE RAM Report | | | | | |
| 4. Authority (DATA Acquisition document No.) DI-ILSS-81495 | | | 5. CONTRACT REFERENCE sow 3.5.6.3 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | |
| 7. DD 250 REQ LT | | 9. DIST STATEMENT REQUIRED X | | 10. FREQUENCY See 16 | | 12. DATE OF FIRST SUBMISSION See 16 | | | | |
| 8. APP CODE A | | | | 11. AS OF DATE See 16 | | 13. DATE OF SUBSEQUENT SUBMISSION see 16 | | | | |
| 16. REMARKS Block 10, 11, 12 and 13. The report shall include all data as described in SOW in addition to FMECA data. The first submission of the R&M report shall be submitted as soon as preliminary analyses are completed on the proposed design, but no later than 105 DAC (15 days before the SRR). Subsequent submissions shall be made at the PDR, CDR, quarterly reviews and monthly reports whenever significant events occur within the R&M program. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Electronic Submittal | | | | | | 14. DISTRIBUTION | | | | |
| | | | | | | a. ADDRESSEE | | b. COPIES | | |
| | | | | | | | | Draft | Final | |
| | | | | | | | | | Reg | Repro |
| | | | | | | AMSRD-CER-NV-CM-GVA | | 1 | | 1 |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | 15. TOTAL | | 1 | | 1 |
| G. PREPARED BY GERARD MIKULA | | H. DATE 22 Oct 03 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | | | | |

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | Form Approved OMB No. 0704-0188 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
|--|---|--|---|---|--|----------------|--------------|-----------|--|--|-------|-------|--|--|-----|-------|---------------------|---|--|---|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|------------------|---|--|---|
| <small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER RELI | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 1. DATA ITEM NO. A034 | 2. TITLE OF DATA ITEM FAILURE ANALYSIS AND CORRECTIVE ACTION REPORT | | | 3. SUBTITLE TIR and CAR | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 4. Authority (DATA Acquisition document No.) DI-RELI-81315 | | | 5. CONTRACT REFERENCE sow 3.5.6.4 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY See 16 | 12. DATE OF FIRST SUBMISSION See 16 | 14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th rowspan="2">Draft</th> <th colspan="2">Final</th> </tr> <tr> <th></th> <th>Reg</th> <th>Repro</th> </tr> </thead> <tbody> <tr> <td>AMSRD-CER-NV-CM-GVA</td> <td>1</td> <td></td> <td>1</td> </tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr> <td>15. TOTAL</td> <td>1</td> <td></td> <td>1</td> </tr> </tbody> </table> | | | a. ADDRESSEE | b. COPIES | | | Draft | Final | | | Reg | Repro | AMSRD-CER-NV-CM-GVA | 1 | | 1 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | 15. TOTAL | 1 | | 1 |
| a. ADDRESSEE | | b. COPIES | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | Draft | Final | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | Reg | Repro | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| AMSRD-CER-NV-CM-GVA | 1 | | 1 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 15. TOTAL | 1 | | 1 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 8. APP CODE A | 11. AS OF DATE See 16 | 13. DATE OF SUBSEQUENT SUBMISSION see 16 | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 16. REMARKS <p>Block 10, 11, 12 and 13: Test incident reports and associated Failure Analysis reports shall be provided as required IAW the SOW for contractor development tests for each failure or nonconformance occurrence during testing.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Electronic Submittal</p> | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| G. PREPARED BY GERARD MIKULA | | H. DATE 22 Oct 03 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |

| CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i> | | | | | <i>Form Approved</i> OMB No. 0704-0188 | | | | |
|---|---|-----------------------------------|---|--|--|-------------------------|------------------|--------------|---|
| The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. | | | | | | | | | |
| 5. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MNTY | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS -G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | |
| 5. DATA ITEM NO. A035 | 2. TITLE OF DATA ITEM Validation, Demonstration, and Evaluation Plan. | | | | 3. SUBTITLE | | | | |
| 4. Authority (DATA Acquisition document No.) DI-MNTY-81188 | | | 5. CONTRACT REFERENCE Para 3.5.11 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY One/P | | 12. DATE OF FIRST SUBMISSION See Blk 16 | | 14. DISTRIBUTION | | | |
| 8. APP CODE A | | 11. AS OF DATE N/A | | 13. DATE OF SUBSEQUENT SUBMISSION See Blk 16 | | a. ADDRESSEE | b. COPIES | | |
| | | | | | | Draft | Final | | |
| | | | | | | | Reg | Repro | |
| 16. REMARKS Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall provide the plan to the Government 90 calendar days after contract award. The Government requires 30 calendar days for review and comment. Block 13: The Contractor shall provide final plan 160 calendar days after contract award. ELECTRONIC SUBMITTAL | | | | | | AMSRD-CER-NV-CM-GVA | 1 | | 1 |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| 15. TOTAL | | | | | | 1 | | 1 | |
| G. PREPARED BY Linda Matthews Logistics Manager | | H. DATE | | I. APPROVED BY Jeffrey Purdy | | J. DATE | | | |

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | Form Approved OMB No. 0704-0188 | | | | | | |
|--|---|---------------------------------|--|---|--|--|--|--|---|----------------|--|
| <small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small> | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER NDTI | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | | |
| 1. DATA ITEM NO. A036 | 2. TITLE OF DATA ITEM TEST PROCEDURES (TEST PLAN) | | | 3. SUBTITLE Master Test and Verification Plan | | | | | | | |
| 4. Authority (DATA Acquisition document No.) DI-NDTI-80603 | | | 5. CONTRACT REFERENCE SOW 3.6 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | | |
| 7. DD 250 REQ | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY See 16 | 12. DATE OF FIRST SUBMISSION See 16 | 14. DISTRIBUTION | | | | | | | |
| 8. APP CODE A | | 11. AS OF DATE See 16 | 13. DATE OF SUBSEQUENT SUBMISSION see 16 | | | | | | | | |
| 16. REMARKS Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Blocks 12 and 13: The draft test plan shall be submitted 45 days before each occurrence of developmental performance testing describing that testing. Final is due 10 days after submittal of government comments. The test and verification plan describing the testing and verification as defined in the performance specification and shall be submitted 60 days before the testing begins. The plan shall contain a detailed description of the test and verification procedures to be used. Revision is due 10 days after government comments. Electronic Submittal | | | | a. ADDRESSEE AMSRD-CER-NV-CM-GVA | b. COPIES | Final Draft Reg Repro 1 1 | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | 15. TOTAL | 1 | 1 | |
| | | | | G. PREPARED BY GERARD MIKULA | | H. DATE 22 Oct 03 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | |

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | Form Approved OMB No. 0704-0188 | | | |
|--|--|--|---|--|--|---|--|---|
| <small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small> | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER NDTI | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | |
| 1. DATA ITEM NO. A037 | | 2. TITLE OF DATA ITEM Test/Inspection Report | | | 3. SUBTITLE | | | |
| 4. Authority (DATA Acquisition document No.) DI-NDTI-80809B | | | 5. CONTRACT REFERENCE SOW 3.6 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY See 16 | | 12. DATE OF FIRST SUBMISSION See 16 | | 14. DISTRIBUTION a. ADDRESSEE | | |
| 8. APP CODE A | | 11. AS OF DATE See 16 | | 13. DATE OF SUBSEQUENT SUBMISSION see 16 | | | | |
| <p>The report shall contain a detailed description of the testing and analysis of the test results. In addition, all test data shall be retained by the contractor, for Government examination.</p> <p>Blocks 10,11,12, and 13. Initial test report shall be submitted within 30 days of significant subsystem or developmental testing done by the contractor describing testing results and analyses. The initial test report describing the testing and verification results shall be submitted 60 days after completion of the testing and verification. Revision is due 10 days after government comments.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Electronic Submittal</p> | | | | AMSRD-CER-NV-CM-GVA | | 1 | | 1 |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | 15. TOTAL | | 1 | | 1 |
| G. PREPARED BY GERARD MIKULA | | H. DATE 22 October 2003 | | I. APPROVED BY Jeffrey Purdy | | J. DATE | | |

| CONTRACT DATA REQUIREMENTS LIST (1 Data Item) | | | | | | <i>Form Approved</i> <i>OMB No. 0704-0188</i> | | | | | | | | | | | | |
|---|--|---|--|--|--|---|--|--------------|-----------|---|--|-------|-------|--|--|--|-----|-------|
| The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. | | | | | | | | | | | | | | | | | | |
| A. CONTRACT LINE ITEM NO. 0002 | | B. EXHIBIT A | | C. CATEGORY: TDP TM OTHER MISC | | | | | | | | | | | | | | |
| D. SYSTEM/ITEM GSTAMIDS FCS-G | | | E. CONTRACT/PR NO. W909MY-04-R-0005 | | F. CONTRACTOR | | | | | | | | | | | | | |
| 1. DATA ITEM NO. A038 | | 2. TITLE OF DATA ITEM Scientific and Technical Report | | | 3. SUBTITLE Training Analysis | | | | | | | | | | | | | |
| 4. Authority (DATA Acquisition document No.) DI-MISC-80711A | | | 5. CONTRACT REFERENCE Para 3.5.2.1.3 | | 6. REQUIRING OFFICE SFAE-AMO-CCS | | | | | | | | | | | | | |
| 7. DD 250 REQ LT | 9. DIST STATEMENT REQUIRED X | 10. FREQUENCY | | 12. DATE OF FIRST SUBMISSION See Blk 16 | | 14. DISTRIBUTION | | | | | | | | | | | | |
| 8. APP CODE A | | 11. AS OF DATE See Blk 16 | | 13. DATE OF SUBSEQUENT SUBMISSION See Blk 16 | | <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="text-align: left;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="text-align: center;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <th></th> <th></th> <th style="text-align: center;">Reg</th> <th style="text-align: center;">Repro</th> </tr> </table> | | a. ADDRESSEE | b. COPIES | | | Draft | Final | | | | Reg | Repro |
| a. ADDRESSEE | b. COPIES | | | | | | | | | | | | | | | | | |
| | Draft | Final | | | | | | | | | | | | | | | | |
| | | Reg | Repro | | | | | | | | | | | | | | | |
| <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Block 12: The Contractor shall provide draft Analysis 260 calendar days after contract award. The Government requires 30 calendar days for review and comment</p> <p>Block 13: The Contractor shall provide 2nd draft Analysis 340 calendar days after contract award. The Government requires 30 calendar days for review and comment.</p> <p>The Contractor shall provide 3rd draft Analysis 410 calendar days after contract award. The Government requires 30 days for review and comment.</p> <p>The Contractor shall provide the 4th an final Analysis 490 calendar days after contract award.</p> <p>Electronic Submittal</p> | | | | | | AMSRD-CER-NV-CM-GVA | | 1 | | 1 | | | | | | | | |
| | | | | | | DOTD | | 1 | | 1 | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | 15. TOTAL | | 2 | | 2 | | | | | | | | |

| | | | | | |
|--|--|----------------|--|--|----------------|
| G. PREPARED BY Linda Matthews Logistics Manager | | H. DATE | I. APPROVED BY Jeffrey Purdy | | J. DATE |
|--|--|----------------|--|--|----------------|

