


CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> OMB No. 0704-0188			
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.								
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER MGMT				
D. SYSTEM/ITEM GSTAMIDS FCS – A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR			
1. DATA ITEM NO. B002		2. TITLE OF DATA ITEM Contractor's Progress, Status, and Management Report			3. SUBTITLE			
4. Authority (DATA Acquisition document No.) DI-MGMT-80227			5. CONTRACT REFERENCE SOW 3.1.4, 4.5.8		6. REQUIRING OFFICE SFAE-AMO-CCS			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED X	10. FREQUENCY Monthly		12. DATE OF FIRST SUBMISSION 40 DAOA		14. DISTRIBUTION		
8. APP CODE N/A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Block 16				
16. REMARKS <p>An addition, detailed reporting is required on the reason for all variances, as defined in the CFSR, and how the variance shall be resolved. Moreover, discussion of the following shall be made if applicable during the reporting period: Configuration Control Process status, FCS supportability program status, HFE status, issues and progress, HMMP status, PBL Implementation status, producibility status, R&M status, and training program status.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Block 13: Due no later than 10 working days after the month being reported. ~40 Days After Option Award (DAOA). The format and presentation shall be briefed and agreed upon at the first Integrated Baseline Review scheduled for 60 DAOA. The monthly reporting period will conclude at the end of the prior month and the final will be provided within 10 days after the end of the reporting period.</p> <p>ELECTRONIC SUBMITTAL</p>				a. ADDRESSEE		b. COPIES		
						Draft	Final	
							Reg	Repro
				AMSRD-CER-NV-CM-GVA				1
				AMSEL-SE-WS-AI-SN (Sherman)				1
				AMSTA-LC-AD (Ryan)				1
				15. TOTAL				3
				G. PREPARED BY Terilee Hanshaw		H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> OMB No. 0704-0188			
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.								
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER MGMT				
D. SYSTEM/ITEM GSTAMIDS FCS – A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR			
1. DATA ITEM NO. B003		2. TITLE OF DATA ITEM Contract Work Breakdown Structure (CWBS)			3. SUBTITLE			
4. Authority (DATA Acquisition document No.) DI-MGMT-81334			5. CONTRACT REFERENCE SOW 3.1.5.1		6. REQUIRING OFFICE SFAE-AMO-CCS			
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED X		10. FREQUENCY Once		12. DATE OF FIRST SUBMISSION See Block 16		
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Block 16		14. DISTRIBUTION		
16. REMARKS <p style="color: red;">The CWBS shall be at least to level three.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Block 12: The Contractor shall deliver draft of the CWBS, 10 days prior to the Post-Award Conference.</p> <p>Block 13: Final delivery shall be reviewed at the Post-Award Conference and provided directly following the Post-Award Conference either in person or mailed (as necessary).</p> <p>ELECTRONIC SUBMITTAL</p>				a. ADDRESSEE		b. COPIES		
						Final		
						Draft	Reg	Repro
				AMSRD-CER-NV-CM-GVA		1		1
				AMSEL-SE-WS-AI-SN (Sherman)		1		1
				AMSTA-LC-AD (Ryan)		1		1
				AMSTA-LC-AD (Gallagher)		1		1
				15. TOTAL		4		4


G. PREPARED BY Terilee Hanshaw		H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE	
--	--	---------------------------------------	--	---	--	----------------	--


CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> OMB No. 0704-0188			
<small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>								
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER MGMT				
D. SYSTEM/ITEM GSTAMIDS FCS - A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR TBD			
1. DATA ITEM NO. B004		2. TITLE OF DATA ITEM Cost/Schedule Status Report (C/SSR)			3. SUBTITLE			
4. Authority (DATA Acquisition document No.) DI-MGMT-81467			5. CONTRACT REFERENCE SOW 3.1.5.2		6. REQUIRING OFFICE SFAE-AMO-CCS			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED X	10. FREQUENCY Monthly		12. DATE OF FIRST SUBMISSION 45 DAOA				
8. APP CODE N/A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Block 16				
Contractor shall track and report costs in accordance with the GSTAMIDS FCS – A GWBS. If a variance is indicated, lower level data may be required until the problem is resolved. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 13: Due no later than 15 working days after the month being reported. First ~45 Days After Option Award (DAOA). The format and presentation shall be briefed and agreed upon at the first Integrated Baseline Review scheduled for 60 DAOA. The monthly reporting period will conclude at the end of the prior month and the final will be provided within 10 days after the end of the reporting period. ELECTRONIC SUBMITTAL				14. DISTRIBUTION				
				a. ADDRESSEE		b. COPIES		
						Draft	Final	
							Reg	Repro
				AMSRD-CER-NV-CM-GVA				1
				AMSTA-LC-AD (Ryan)				1
				AMSTA-LC-AD (Gallagher)				1
15. TOTAL				3				
G. PREPARED BY Terilee Hanshaw		H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS				
				J. DATE				

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> OMB No. 0704-0188												
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.																	
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER MGMT													
D. SYSTEM/ITEM GSTAMIDS FCS - A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR TBD												
1. DATA ITEM NO. B006		2. TITLE OF DATA ITEM Conference Minutes			3. SUBTITLE												
4. Authority (DATA Acquisition document No.) DI-ADMN-81250A				5. CONTRACT REFERENCE SOW 3.1.7, 3.2.1.6.1		6. REQUIRING OFFICE SFAE-AMO-CCS											
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED X	10. FREQUENCY As necessary		12. DATE OF FIRST SUBMISSION 5 days after meeting		14. DISTRIBUTION											
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Block 16		<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="text-align: left;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="text-align: center;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <th></th> <th></th> <th style="text-align: center;">Reg</th> <th style="text-align: center;">Repro</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg
a. ADDRESSEE	b. COPIES																
	Draft	Final															
		Reg	Repro														
<p>All formal IPT meetings, periodic meetings, reviews and others (including but not limited to working group meetings, such as Interface Control Management Data Board) where the LSI or Government is invited or in attendance, apply to this CDRL.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Block 13: Final due no later than 5 working days after receipt of comments or 15 days if no comments needed.</p> <p>ELECTRONIC SUBMITTAL</p>				AMSRD-CER-NV-CM-GVA		1		1									
				AMSTA-LC-AD (Ryan)		1		1									
				AMSTA-LC-AD (Gallagher)		1		1									
				AMSEL-SE-WS-AI-SN (Sherman)		1		1									
				15. TOTAL		4		4									
G. PREPARED BY Terilee Hanshaw		H. DATE 22 Oct 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE											

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Original Form Approved OMB No. 0704-0188		
<small>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.</small>								
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: OTHER				
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR			
1. DATA ITEM NO. B007	2. TITLE OF DATA ITEM System Engineering Management Plan (SEMP)				3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-81024			5. CONTRACT REFERENCE C.1 (3.2.1.3, 3.5.9)		6. REQUIRING OFFICE SFAE-AMO-CCS			
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED X	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION				
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16	a. ADDRESSEE		b. COPIES		
16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit draft 60 calendar days after option award. Government requires up to 15 calendar days for review and comment. Block 13: Contractor shall submit revised SEMP 90 calendar days after option award. ELECTRONIC SUBMITTAL ONLY				AMSRD-CER-NV-CM-GVA		1		1
				15. TOTAL 		1		1
G. PREPARED BY Stephen F. Schaedel Engineer		H. DATE		I. APPROVED BY Jeffrey Purdy, PM-CCS		J. DATE		

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> OMB No. 0704-0188			
<small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>								
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER MGMT				
D. SYSTEM/ITEM GSTAMIDS FCS – A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR			
1. DATA ITEM NO. B008		2. TITLE OF DATA ITEM Interface Control Document (ICD)			3. SUBTITLE			
4. Authority (DATA Acquisition document No.) DI-CMAN-81248A			5. CONTRACT REFERENCE SOW 3.2.1.6		6. REQUIRING OFFICE SFAE-AMO-CCS			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED X	10. FREQUENCY 3		12. DATE OF FIRST SUBMISSION See Block 16		14. DISTRIBUTION		
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Block 16				
<p>Additionally, the ICD shall include all hardware and software integration concerns for external components such as MULE, C4ISR, P/S-MRS etc. Three versions shall be provided: Initial (GSTAMIDS FCS – A external and internal integration requirements), Interim (coordinated external and internal integration) and Final (final approved integration supported by SoSIL etc).</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Block 12: The Contractor shall deliver draft copies of Initial ICD 30 days prior to the SRR, the Interim ICD 30 Days prior to the PDR and the Final ICD 30 days prior to CDR)</p> <p>Block 13: Initial, Interim and Final delivery 30 days after receipt of final Government comments for each version.</p> <p>ELECTRONIC SUBMITTAL</p>				a. ADDRESSEE		b. COPIES		
						Draft	Final	
							Reg	Repro
				AMSRD-CER-NV-CM-GVA		1		1
				AMSEL-SE-WS-AI-SN (Sherman)		1		1
				AMSTA-LC-AD (Ryan)		1		1
				15. TOTAL		3		3
G. PREPARED BY Terilee Hanshaw		H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE		

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Original Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.							
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: OTHER			
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR		
1. DATA ITEM NO. B009	2. TITLE OF DATA ITEM Frequency Allocation Data				3. SUBTITLE Application for Equipment Frequency Allocation (DD Form 1494)		
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-81174			5. CONTRACT REFERENCE C.1 (3.2.1.7)		6. REQUIRING OFFICE SFAE-AMO-CCS		
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED X	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16	a. ADDRESSEE		b. COPIES	
16. REMARKS: In addition direct coordination with DoD Joint Spectrum office is expected prior to delivery. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit a draft DD Form 1494, Stage 3, for each radio frequency (RF) transmitter and receiver 330 calendar days after option award (i.e., 30 days after the Preliminary Design Review). Government requires up to 15 calendar days for review and comment. Block 13: Contractor shall submit revised DD Forms 1494 not later than 360 calendar days after option award. Government will forward the DD Forms to Headquarters, Dept of the Army (HQDA) to process for approval. Contractor shall submit updated DD Forms 1494 as required based on relevant design changes and comments from HQDA. ELECTRONIC SUBMITTAL ONLY							
15. TOTAL 				1		1	
G. PREPARED BY Stephen F. Schaedel Engineer		H. DATE		I. APPROVED BY Jeffrey Purdy, PM-CCS		J. DATE	


CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Original Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.							
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER MGMT			
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR		
1. DATA ITEM NO. B010	2. TITLE OF DATA ITEM Software Product End Item				3. SUBTITLE CAD models		
4. AUTHORITY (Data Acquisition Document No.) DI-MCCR-80700			5. CONTRACT REFERENCE SOW para. 3.2.1.8.1		6. REQUIRING OFFICE SFAE-AMO-CCS		
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED X	10. FREQUENCY 3 times	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16	a. ADDRESSEE	b. COPIES		
					Draft	Final	
					Reg	Reprc	
16. REMARKS: Contractor shall deliver the CAD model in CATIA V5R8+ or Pro-E 2001 or UG (V15-18) or STEP 2.03. Contractor shall provide all content as required by DI-MCCR-80700, and delivered CD-ROM media compatible with end-item computer hardware. Additionally, user manuals shall be provided by the developer, as necessary, to ensure execution by the recipient. Two deliveries of the CAD model will be provided: initial representative of PDR and an update representative of CDR. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: There will be 2 draft deliveries of the GSTAMIDS FCS – A CAD model. The initial delivery will be 455 Days After Option Execution (DAOE), the update will be 635 DAOE. Government comments will be provided in approximately 15 days after draft delivery. Block 13: The initial delivery shall be 485 DAOE. The update shall be delivered 665 DAOE. ELECTRONIC SUBMITTAL ONLY				AMSEL-RD-NV-CM-GVA	1		1
				AMSEL-SE-WS-AI-SN	1		1
				SFAE-AMO-CCS	1		1
				15. TOTAL 	3		3
G. PREPARED BY Terilee Hanshaw		H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE	

Based upon DD Form 1423-1, 1 Jun 90


CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>						Original Form Approved OMB No. 0704-0188			
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.									
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER MGMT					
D. SYSTEM/ITEM GSTAMIDS FCS – A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR				
1. DATA ITEM NO. B011		2. TITLE OF DATA ITEM Software Product End Item			3. SUBTITLE Simulation				
4. AUTHORITY (Data Acquisition Document No.) DI-MCCR-80700			5. CONTRACT REFERENCE SOW para. 3.2.1.8.2 PS para. 3.12		6. REQUIRING OFFICE SFAE-AMO-CCS				
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED X		10. FREQUENCY 3 times		12. DATE OF FIRST SUBMISSION SEE BLK 16			
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16		14. DISTRIBUTION			
16. REMARKS: Contractor shall provide all source code and executable code as required by DI-MCCR-80700, and delivered on a CD-ROM. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: There will be 4 draft deliveries of the GSTAMIDS FCS – A simulation. The initial delivery will be 240 Days After Option Execution (DAOE), the first update will be 545 DAOE, the second update will be 910 DAOE and the final delivery will be 1215 DAOE. Government comments will be provided in approximately 15 days after each draft delivery. Block 13: Delivery of SoSIL ready simulation shall be offered as follows: initial 270 DAOE; first update 575 DAOE; second update 940 and final 1245 DAOE. ELECTRONIC SUBMITTAL						a. ADDRESSEE		b. COPIES	
						Draft		Final	
						Reg		Reprc	
						1		1	
AMSEL-RD-NV-CM-GVA AMSEL-SE-WS-AI-SN SFAE-AMO-CCS FCS LSI SOSIL						1		1	
						1		1	
15. TOTAL						3		4	
						4		4	
G. PREPARED BY Terilee Hanshaw			H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE		

CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>						Original Form Approved OMB No. 0704-0188			
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.									
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER IPSC					
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR				
1. DATA ITEM NO. B012		2. TITLE OF DATA ITEM Software User Manual (SUM)			3. SUBTITLE Simulation				
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81443A			5. CONTRACT REFERENCE SOW para. 3.2.1.8.2		6. REQUIRING OFFICE SFAE-AMO-CCS				
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED X		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE BLK 16			
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16		14. DISTRIBUTION			
16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit initial draft SUM 30 days before delivery of initial simulation. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit interim SUM 30 days prior to delivery of interim simulation. Government requires 30 calendar days for review and comment. Contractor shall submit final SUM 30 days prior to delivery of final simulation and allow 30 days for Government review and comment. Electronic submittal.						a. ADDRESSEE		b. COPIES	
						Draft			
						Final			
						Reg	Reprc		
AMSEL-RD-NV-CM-GVA AMSEL-SE-WS-AI-SN SFAE-AMO-CCS FCS LSI SOSIL						1	1		
						1	1		
						1	1		
						1	1		
15. TOTAL						4	4		
G. PREPARED BY Terilee Hanshaw			H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE		

Based upon DD Form 1423-1, 1 Jun 90

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Original Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.							
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER MGMT			
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR		
1. DATA ITEM NO. B013	2. TITLE OF DATA ITEM Scientific and Technical Report				3. SUBTITLE Simulation Algorithms		
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80711A			5. CONTRACT REFERENCE SOW para. 3.2.1.8.2		6. REQUIRING OFFICE SFAE-AMO-CCS		
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED X	10. FREQUENCY 3 TIMES	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16	a. ADDRESSEE		b. COPIES	
16. REMARKS: The Contractor shall provide a complete and thorough technical engineering and mathematical discussion concerning the selection of simulation algorithms and the steps and data analysis utilized to make a final selection of algorithms for inclusion in the simulation. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: There will be 4 draft deliveries of the GSTAMIDS FCS – G Simulation Algorithm Report. The initial delivery will be 240 Days After Option Execution (DAOE), the first update will be 545 DAOE, the second update will be 910 DAOE and the final delivery will be 1215 DAOE. Government comments will be provided in approximately 15 days after each draft delivery. Block 13: Delivery of Final Simulation Algorithm Report shall be offered as follows: initial 270 DAOE; first update 575 DAOE; second update 940 and final 1245 DAOE. ELECTRONIC SUBMITTAL ONLY				AMSEL-RD-NV-CM-GVA		1	1
				AMSEL-SE-WS-AI-SN		1	1
				SFAE-AMO-CCS		1	1
15. TOTAL 						3	3
G. PREPARED BY Terilee Hanshaw			H. DATE 22 October 2003	I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE	


Based upon DD Form 1423-1, 1 Jun 90

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Original Form Approved OMB No. 0704-0188	
<small>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.</small>							
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER MGMT			
D. SYSTEM/ITEM GSTAMIDS FCS – A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR		
1. DATA ITEM NO. B014	2. TITLE OF DATA ITEM Software Product End Item				3. SUBTITLE Emulator		
4. AUTHORITY (Data Acquisition Document No.) DI-MCCR-80700			5. CONTRACT REFERENCE SOW para. 3.2.1.8.3 PS para. 3.12		6. REQUIRING OFFICE SFAE-AMO-CCS		
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED X	10. FREQUENCY 3 times	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION			
8. APP CODE N/A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16	a. ADDRESSEE		b. COPIES	
						Draft	Final
						Reg	Reprc
16. REMARKS: Contractor shall provide all source code and executable code as required by DI-MCCR-80700, and delivered on a CD-ROM. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12 and Block 13: There will be 3 deliveries of the GSTAMIDS FCS – G Software Product End Item-Emulator; initial 545 DAOE; interim 910 DAOE; and final 1215 DAOE. The Government reserves the right to inspect or review this deliverable 30-days prior to delivery. ELECTRONIC SUBMITTAL REQUIRED				AMSEL-RD-NV-CM-GVA AMSEL-SE-WS-AISN SFAE-AMO-CCS FCS LSI SOSIL			
				15. TOTAL 			
G. PREPARED BY Terilee Hansha w			H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE


CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>						Original Form Approved OMB No. 0704-0188					
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.											
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER IPSC							
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR						
1. DATA ITEM NO. B015		2. TITLE OF DATA ITEM Software User Manual (SUM)			3. SUBTITLE Emulator						
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81443A			5. CONTRACT REFERENCE SOW para. 3.2.1.8.3		6. REQUIRING OFFICE SFAE-AMO-CCS						
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED X		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE BLK 16					
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16		14. DISTRIBUTION					
16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit initial draft SUM 30 days before delivery of initial emulator. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit interim SUM 30 days prior to delivery of interim emulator. Government requires 30 calendar days for review and comment. Contractor shall submit final SUM 30 days prior to delivery of final emulator and allow 30 days for Government review and comment. Electronic submittal.						a. ADDRESSEE		b. COPIES			
						Draft		Final			
						Reg		Reprc			
15. TOTAL						4				4	
G. PREPARED BY Terilee Hanshaw			H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS			J. DATE			

Based upon DD Form 1423-1, 1 Jun 90


CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>						Original Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.							
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: OTHER			
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR		
1. DATA ITEM NO. B016	2. TITLE OF DATA ITEM Scientific and Technical Report				3. SUBTITLE Risk Management Plan (RMP)		
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80711A			5. CONTRACT REFERENCE C.1 (3.2.2.1)		6. REQUIRING OFFICE SFAE-AMO-CCS		
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED X	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16	a. ADDRESSEE		b. COPIES	
16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit draft RMP 120 calendar days after option award (i.e., at the System Requirements Review). Government requires up to 15 calendar days for review and comment. Block 13: Contractor shall submit final RMP 150 calendar days after option award. ELECTRONIC SUBMITTAL ONLY				a. ADDRESSEE AMSRD-CER-NV-CM-GVA		Draft 1	Final 1
				a. ADDRESSEE		Reg	Reprc
				15. TOTAL		1	1
G. PREPARED BY Stephen F. Schaedel Engineer		H. DATE		I. APPROVED BY Jeffrey Purdy, PM-CCS		J. DATE	

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Original Form Approved OMB No. 0704-0188		
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.								
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER IPSC				
D. SYSTEM/ITEM GSTAMIDS FCS-A		E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR				
1. DATA ITEM NO. B018	2. TITLE OF DATA ITEM Software Development Plan (SDP)			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81427A		5. CONTRACT REFERENCE SOW para. 3.4		6. REQUIRING OFFICE SFAE-AMO-CCS				
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED X	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION				
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16	a. ADDRESSEE		b. COPIES		
						Draft	Final	
						Reg	Reprc	
16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit draft 30 calendar days before SRR or equivalent. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit final SDP after receipt of Government comments and the incorporation of SRR general comments 30 calendar days after successful completion of SRR. ELECTRONIC SUBMITTAL				AMSRD-CER-NV-		1		1
				CM-GVA				
				AMSEL-SE-WS-		1		1
				AISN		1		1
				SFAE-AMO-CCS				
				15. TOTAL 		3		3
G. PREPARED BY Terilee Hanshaw		H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE		

Based upon DD Form 1423-1, 1 Jun 90

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Original Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.							
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER IPSC			
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR		
1. DATA ITEM NO. B020		2. TITLE OF DATA ITEM Software Requirements Specification (SRS)			3. SUBTITLE		
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81433A			5. CONTRACT REFERENCE SOW para. 3.4.1		6. REQUIRING OFFICE SFAE-AMO-CCS		
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED X	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16	a. ADDRESSEE		b. COPIES	
						Draft	Final
						Reg	Repro
16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall submit initial draft SRS 30 calendar days before SRR or equivalent. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit second draft SRS after receipt of Government comments and 30 days before PDR. Final SRS shall incorporate PDR comments 30 days after successful completion of PDR. ELECTRONIC SUBMITTAL				AMSRD-CER-NV- CM-GVA AMSEL-SE-WS- AI-SN SFAE-AMO- CCS		1	1
						1	1
				15. TOTAL 		3	3
G. PREPARED BY Terilee Hanshaw		H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE	


Based upon DD Form 1423-1, 1 Jun 90

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Original Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.							
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER IPSC			
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR		
1. DATA ITEM NO. B021		2. TITLE OF DATA ITEM Software User Manual (SUM)			3. SUBTITLE GSTAMIDS FCS-A System		
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81443A			5. CONTRACT REFERENCE SOW para. 3.4.1		6. REQUIRING OFFICE SFAE-AMO-CCS		
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION			
8. APP CODE A	X	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16	a. ADDRESSEE	b. COPIES		
					Draft	Final	
16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit draft SUM 30 calendar days before prototype testing. Government requires 30 calendar days for review and comment. Block 13: Contractor shall deliver interim SUM 30 days after prototype testing. Government requires 30 calendar days for review and comment. Contractor shall submit final SUM after receipt of Government comments and 30 days after LSI integration testing. Electronic submittal.				AMSEL-RD-NV-CM-GVA AMSEL-SE-WS-AISN SFAE-AMO-CCS	1		1
					1		1
					1		1
					15. TOTAL 		
G. PREPARED BY Terilee Hanshaw		H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE	


Based upon DD Form 1423-1, 1 Jun 90

CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>						Original Form Approved OMB No. 0704-0188					
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.											
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER IPSC							
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR						
1. DATA ITEM NO. B022		2. TITLE OF DATA ITEM Software Test Plan (STP)			3. SUBTITLE						
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81438A			5. CONTRACT REFERENCE SOW para 3.4.2		6. REQUIRING OFFICE SFAE-AMO-CCS						
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED X		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE BLK 16					
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16		14. DISTRIBUTION					
16. REMARKS: Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall submit initial draft STP 30 calendar days before CDR or equivalent. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit second draft STP after receipt of Government comments and 30 days before TRR. Final shall incorporate TRR general comments 30 calendar days after successful completion of TRR. ELECTRONIC SUBMITTAL						a. ADDRESSEE		b. COPIES			
						Draft		Final			
						Reg		Reprc			
15. TOTAL						3				3	
G. PREPARED BY Terilee Hanshaw			H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS			J. DATE			

Based upon DD Form 1423-1, 1 Jun 90

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Original Form Approved OMB No. 0704-0188	
<small>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.</small>							
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER IPSC			
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR		
1. DATA ITEM NO. B023	2. TITLE OF DATA ITEM Software Test Report (STR)				3. SUBTITLE		
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81440A			5. CONTRACT REFERENCE SOW para 3.4.2		6. REQUIRING OFFICE SFAE-AMO-CCS		
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED X	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16	a. ADDRESSEE	b. COPIES		
					Draft	Final	
					Reg	Repr	
16. REMARKS: Block 7: Submit DD250 with final. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall submit initial draft STR 30 calendar days after prototype testing. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit final STR after receipt of Government comments and the incorporation of all test and software corrections from regression testing to correct deficiencies, defects, faults, errors and omissions found and corrected after the initial formal acceptance test. ELECTRONIC SUBMITTAL				AMSEL-RD-NV-CM-GVA	1		1
				AMSEL-SE-WS-AI-SN	1		1
				SFAE-AMO-CCS	1		1
				15. TOTAL 	3		3
G. PREPARED BY Terilee Hanshaw		H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE	

Based upon DD Form 1423-1, 1 Jun 90

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Original Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.							
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER IPSC			
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR		
1. DATA ITEM NO. B024		2. TITLE OF DATA ITEM Software Product Specification (SPS)			3. SUBTITLE		
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81441A			5. CONTRACT REFERENCE SOW para. C.3.4.3		6. REQUIRING OFFICE SFAE-AMO-CCS		
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED X	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16	a. ADDRESSEE		b. COPIES	
						Draft	Final
						Reg	Reprc
16. REMARKS: Delivery shall also contain fully documented source code. Block 7: Submit DD250 with final. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Contractor shall submit draft SPS 30 calendar days before prototype testing. Government requires 30 calendar days for review and comment. Block 13: Contractor shall submit an interim SPS after receipt of Government comments and 30 days after prototype test. Contractor shall submit final SPS 30 days after LSI integration and test. Government requires 30 days for review and comment. ELECTRONIC SUBMITTAL				AMSEL-RD-NV-CM-GVA		1	1
				AMSEL-SE-WS-AISN		1	1
				SFAE-AMO-CCS		1	1
				15. TOTAL 		3	3
G. PREPARED BY Terilee Hanshaw		H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE	

Based upon DD Form 1423-1, 1 Jun 90

CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>						Original Form Approved OMB No. 0704-0188					
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.											
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER MISC							
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR						
1. DATA ITEM NO. B025		2. TITLE OF DATA ITEM Scientific and Technical Report			3. SUBTITLE JTA-A Compliance Documents						
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80711A			5. CONTRACT REFERENCE SOW para. 3.4.7		6. REQUIRING OFFICE SFAE-AMO-CCS						
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED X		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE BLK 16					
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION SEE BLK 16		14. DISTRIBUTION					
16. REMARKS: Government directed content for Joint Technical Architecture Army (JTA-A) compliance and certification. See http://www-jta.itsi.disa.mil/ for detailed guidance. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 10: A version of the information necessary will be delivered 30 days before SRR, PDR, and CDR as a minimum. Block 12: The Contractor shall deliver draft copies of initial JTA-A design information 30 days before SRR, PDR, CDR or equivalent milestones. The Government requires 30 calendar days for review and comment. The Contractor shall deliver the updated JTA-A design information 30 calendar days after receipt of Government comments. Block 13: Final delivery 30 days after receipt of final JTA-A Government comments. ELECTRONIC SUBMITTAL						a. ADDRESSEE		b. COPIES			
						Draft		Final			
						Reg		Reprc			
						1		1			
AMSEL-RD-NV-CM-GVA						1		1			
						AMSEL-SE-WS-AISN		1			
SFAE-AMO-CCS						1		1			
						15. TOTAL		3			
G. PREPARED BY Terilee Hanshaw				H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE			

Based upon DD Form 1423-1, 1 Jun 90

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> OMB No. 0704-0188												
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.																	
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER SAFT													
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR												
1. DATA ITEM NO. B027		2. TITLE OF DATA ITEM Safety Assessment Report			3. SUBTITLE												
4. Authority (DATA Acquisition document No.) DI-SAFT-80102A			5. CONTRACT REFERENCE SOW Para 3.5.1.8		6. REQUIRING OFFICE SFAE-AMO-CCS												
7. DD 250 REQ	9. DIST STATEMENT REQUIRED X	10. FREQUENCY ONE/P		12. DATE OF FIRST SUBMISSION See Blk 16	14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th rowspan="2" style="width: 10%;">Draft</th> <th colspan="2" style="width: 50%;">Final</th> </tr> <tr> <td></td> <td></td> <td>Reg</td> <td>Repro</td> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repro
a. ADDRESSEE		b. COPIES															
	Draft	Final															
			Reg	Repro													
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Blk 16													
16. REMARKS In addition, report shall include results of Contractor's testing and assessment for Government testing as well as results of the HMMP as identified in SOW. Additionally, hazard data entered into the VISOR software shall be provided on disc or via e-mail to Anita Loh at Anita.Loh@mail.monmouth.army.mil Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Draft shall be delivered 90 days prior to Brassboard testing at Government facility. Update shall be provided 90 days prior to prototype testing at Government facility. Block 13: Final shall be delivered after Government comment or 30 days prior to Brassboard testing at Government facility. Final update shall be delivered after Government comment or 30 days prior to Prototype testing at Government facility. Electronic Submittal					AMS RD-CER-NV-CM-GVA 1 		1										
					SFAE-AMO-CCS 1 		1										
15. TOTAL					2	2											
G. PREPARED BY Linda Matthews Logistics Manager		H. DATE		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE											

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> OMB No. 0704-0188																																																												
<small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>																																																																	
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER MGMT																																																													
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR																																																												
1. DATA ITEM NO. B028		2. TITLE OF DATA ITEM Hazardous Materials Management Plan			3. SUBTITLE																																																												
4. Authority (DATA Acquisition document No.) DI-MGMT-81398			5. CONTRACT REFERENCE Sow Para 3.5.1.10		6. REQUIRING OFFICE SFAE-AMO-CCS																																																												
7. DD 250 RHQ	9. DIST STATEMENT REQUIRED See Blk 16	10. FREQUENCY ONE/P		12. DATE OF FIRST SUBMISSION See Blk 16		14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th style="width: 10%;">Final Reg</th> <th style="width: 10%;">Final Repro</th> </tr> <tr> <td>AMSRD-CER-NV-CM-GVA</td> <td style="text-align: center;">1</td> <td></td> <td style="text-align: center;">1</td> </tr> <tr> <td>SFAE-AMO-CCS</td> <td style="text-align: center;">1</td> <td></td> <td style="text-align: center;">1</td> </tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr><td> </td><td></td><td></td><td></td></tr> <tr> <td>15. TOTAL</td> <td style="text-align: center;">2</td> <td></td> <td style="text-align: center;">2</td> </tr> </table>	a. ADDRESSEE	b. COPIES			Draft	Final Reg	Final Repro	AMSRD-CER-NV-CM-GVA	1		1	SFAE-AMO-CCS	1		1																																									15. TOTAL	2		2
a. ADDRESSEE		b. COPIES																																																															
	Draft	Final Reg	Final Repro																																																														
AMSRD-CER-NV-CM-GVA	1		1																																																														
SFAE-AMO-CCS	1		1																																																														
15. TOTAL	2		2																																																														
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Blk 16																																																													
16. REMARKS Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: Draft shall be delivered 45 calendar days prior to PDR. Block 13: Final shall be delivered 30 calendar days after Government comment. Electronic Submittal																																																																	

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						<i>Form Approved</i> OMB No. 0704-0188			
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.									
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER ILSS					
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR				
1. DATA ITEM NO. B029		2. TITLE OF DATA ITEM Training Program Development and Management Plan			3. SUBTITLE Training Plan				
4. Authority (DATA Acquisition document No.) DI-ILSS-81070			5. CONTRACT REFERENCE Para 3.5.2.1.1		6. REQUIRING OFFICE SFAE-AMO-CCS				
7. DD 250 REQ		9. DIST STATEMENT REQUIRED See Blk 16		10. FREQUENCY ONE/P		12. DATE OF FIRST SUBMISSION See Blk 16			
8. APP CODE A				11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Blk 16			
16. REMARKS Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall provide the initial draft 100 calendar days after option award. The Government requires 30 days for review and comment. 13: The Contractor shall provide the 2nd and Final 190 calendar days after option award. Electronic Submittal						14. DISTRIBUTION			
						a. ADDRESSEE		b. COPIES	
								Final	
								Reg Repro	
								Draft	
						AMSRD-CER-NV-CM-GVA		1	1
						DOTD		1	1
						TSM		1	1
						AMSEL-LC-IEW-E-GS		1	1
						15. TOTAL		4	4
G. PREPARED BY Linda Matthews Logistics Manager		H. DATE		I. APPROVED BY Jeffrey Purdy PM -CCS		J. DATE			

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> OMB No. 0704-0188												
<small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>																	
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER MISC													
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR												
1. DATA ITEM NO. B030		2. TITLE OF DATA ITEM Scientific and Technical Reports			3. SUBTITLE Performance Based Logistics Implementation Plan (PBLIP)												
4. Authority (DATA Acquisition document No.) DI-MISC-80711A			5. CONTRACT REFERENCE Para 3.5.4, 3.5.4.1, 3.5.4.2		6. REQUIRING OFFICE SFAE-AMO-CCS												
7. DD 250 REQ	9. DIST STATEMENT REQUIRED X	10. FREQUENCY One/P		12. DATE OF FIRST SUBMISSION See Blk 16		14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th rowspan="2" style="width: 10%;">Draft</th> <th colspan="2">Final</th> </tr> <tr> <td></td> <td></td> <th>Reg</th> <th>Repro</th> </tr> </table>	a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repro
a. ADDRESSEE	b. COPIES																
	Draft	Final															
			Reg	Repro													
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Blk 16													
16. REMARKS Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall provide the initial draft 100 calendar days after contract award. The Government requires 30 calendar days for review and comment. Block 13 The Contractor shall provide the 2nd and Final 170 calendar days after contract award. Electronic Submittal																	
						AMSRD-CER-NV-CM-GVA	1		1								
15. TOTAL						1			1								
G. PREPARED BY Linda Matthews Logistics Manager		H. DATE		I. APPROVED BY Jeffrey Purdy PM -CCS		J. DATE											

CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>						<i>Form Approved</i> OMB No. 0704-0188					
<small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>											
A. CONTRACT LINE ITEM NO. 0004			B. EXHIBIT B		C. CATEGORY: TDP TM OTHER ILSS						
D. SYSTEM/ITEM GSTAMIDS FCS-A				E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR					
1. DATA ITEM NO. B031		2. TITLE OF DATA ITEM Logistics Management Information (LMI) Summaries				3. SUBTITLE Logistics Management Information Analysis					
4. Authority (DATA Acquisition document No.) DI-ALSS-81530				5. CONTRACT REFERENCE Para 3.5.5		6. REQUIRING OFFICE SFAE-AMO-CCS					
7. DD 250 REQ		9. DIST STATEMENT REQUIRED X		10. FREQUENCY N/A		12. DATE OF FIRST SUBMISSION See Blk 16		14. DISTRIBUTION			
8. APP CODE A				11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBMISSION See Blk 16		a. ADDRESSEE			
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall provide draft LMI Summaries 260 calendar days after option award. The Government requires 30 calendar days for review and comment. Block 13: The Contractor shall provide 2nd Draft LMI Summaries 340 calendar days after option award. The Government requires 30 calendar days for review and comment. - The Contractor shall provide 3rd Draft LMI Summaries 410 calendar days after option award. The Government requires 30 days for review and comment. - The Contractor shall provide the 4th an final LMI Summaries 490 calendar days after option award. Electronic Submittal						AMS RD-CER-NV-CM-GVA		1		1	
						AMSEL-LC-IEW-E-GS		1		1	
						15. TOTAL		2		2	
G. PREPARED BY Linda Matthews Logistics Manager			H. DATE		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE				

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> OMB No. 0704-0188												
<small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>																	
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT A		C. CATEGORY: TDP TM OTHER													
D. SYSTEM/ITEM GSTAMIDS FCS			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR												
1. DATA ITEM NO. B032		2. TITLE OF DATA ITEM R&M PLAN			3. SUBTITLE												
4. Authority (DATA Acquisition document No.) DI-SESS-81613			5. CONTRACT REFERENCE sow 3.5.6.2		6. REQUIRING OFFICE SFAE-AMO-CCS												
7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY See 16		12. DATE OF FIRST SUBMISSION See 16		14. DISTRIBUTION											
8. APP CODE A		11. AS OF DATE See 16		13. DATE OF SUBSEQUENT SUBMISSION see 16		<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th rowspan="2" style="width: 10%;">Draft</th> <th colspan="2" style="width: 50%;">Final</th> </tr> <tr> <td></td> <th>Reg</th> <th>Repro</th> <td></td> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final			Reg	Repro
a. ADDRESSEE	b. COPIES																
	Draft	Final															
		Reg	Repro														
16. REMARKS <p>The DID is tailored to include format and content paragraphs.</p> <p>Blocks 12&13 The initial R&M plan shall be submitted 15 days before the scheduled SRR. Revision is due within 15 days after government comments. The plan shall be a living document, and changes will be submitted whenever a significant change to the R&M plan occurs. A revision shall be submitted 15 days before the PDR reflecting the plan at the time of the PDR.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Electronic Submittal</p>					AMSRD-CER-NV-CM-GVA		1	1									
					15. TOTAL		1	1									
G. PREPARED BY Gerard Mikula		H. DATE 16 Oct 03		I. APPROVED BY Jeffrey Purdy, PM-CCS		J. DATE											

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						<i>Form Approved</i> OMB No. 0704-0188												
<small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>																		
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER														
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR													
1. DATA ITEM NO. B033		2. TITLE OF DATA ITEM FAILURE MODE, EFFECTS AND CRITICALITY ANALYSIS REPORT			3. SUBTITLE RAM Report													
4. Authority (DATA Acquisition document No.) DI-ILSS-81495			5. CONTRACT REFERENCE sow 3.5.6.3		6. REQUIRING OFFICE SFAE-AMO-CCS													
7. DD 250 REQ	9. DIST STATEMENT REQUIRED X	10. FREQUENCY See 16	12. DATE OF FIRST SUBMISSION See 16		14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th rowspan="2" style="width: 10%;">Draft</th> <th colspan="2" style="width: 50%;">Final</th> </tr> <tr> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repro</th> <th colspan="2"></th> </tr> </table>			a. ADDRESSEE	b. COPIES			Draft	Final		Reg	Repro		
a. ADDRESSEE		b. COPIES																
	Draft	Final																
Reg		Repro																
8. APP CODE A		11. AS OF DATE See 16	13. DATE OF SUBSEQUENT SUBMISSION see 16															
16. REMARKS <p>The report shall include all data as described in SOW in addition to FMECA data.</p> <p>Block 10, 11, 12 and 13. The first submission of the R&M report shall be submitted as soon as preliminary analyses are completed on the proposed design, but no later than 105 Days After Option Award (DAOA) (15 days before the SRR). Subsequent submissions shall be made at the PDR, CDR, quarterly reviews and monthly reports whenever significant events occur within the R&M program.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Electronic Submittal</p>					AMSRD-CER-NV-CM-GVA		1		1									
									15. TOTAL	1		1						
					G. PREPARED BY Linda Matthews		H. DATE 22 Oct 03		I. APPROVED BY Jeffrey Purdy PM -CCS		J. DATE							

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> OMB No. 0704-0188			
<small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>								
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER				
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR			
1. DATA ITEM NO. B034		2. TITLE OF DATA ITEM FAILURE ANALYSIS AND CORRECTIVE ACTION REPORT			3. SUBTITLE TIR and CAR			
4. Authority (DATA Acquisition document No.) DI-RELI-81315			5. CONTRACT REFERENCE sow 3.5.6.4		6. REQUIRING OFFICE SFAE-AMO-CCS			
7. DD 250 REQ	9. DIST STATEMENT REQUIRED X	10. FREQUENCY See 16		12. DATE OF FIRST SUBMISSION See 16		14. DISTRIBUTION		
8. APP CODE A		11. AS OF DATE See 16		13. DATE OF SUBSEQUENT SUBMISSION see 16				
16. REMARKS Block 10, 11, 12 and 13: Test incident reports and associated Failure Analysis reports shall be provided as required IAW the SOW for contractor development tests for each failure or nonconformance occurrence during testing. Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Electronic Submittal				a. ADDRESSEE		b. COPIES		
				AMSRD-CER-NV-CM-GVA		1	Final	
							Draft	Reg
				15. TOTAL		1		1
G. PREPARED BY Linda Matthews		H. DATE 22 Oct 03		I. APPROVED BY Jeffrey Purdy PM -CCS		J. DATE		

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> <i>OMB No. 0704-0188</i>			
<small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>								
5. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER				
D. SYSTEM/ITEM GSTAMIDS FCS -A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR			
5. DATA ITEM NO. B035	2. TITLE OF DATA ITEM Validation, Demonstration, and Evaluation Plan.			3. SUBTITLE				
4. Authority (DATA Acquisition document No.) DI-MNTY-81188			5. CONTRACT REFERENCE Para 3.5.11		6. REQUIRING OFFICE SFAE-AMO-CCS			
7. DD 250 REQ	9. DIST STATEMENT REQUIRED X	10. FREQUENCY One/P	12. DATE OF FIRST SUBMISSION See Blk 16	14. DISTRIBUTION				
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION See Blk 16	a. ADDRESSEE		b. COPIES		
16. REMARKS <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Block 12: The Contractor shall provide the plan to the Government 90 calendar days after option execution. The Government requires 30 calendar days for review and comment.</p> <p>Block 13: The Contractor shall provide final plan 160 calendar days after option execution.</p> <p>ELECTRONIC SUBMITTAL</p>				AMSRD-CER-NV-CM-GVA		1		1
								15. TOTAL
G. PREPARED BY Linda Matthews Logistics Manager		H. DATE		I. APPROVED BY Jeffrey Purdy PM -CCS		J. DATE		

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						<i>Form Approved</i> OMB No. 0704-0188											
<small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>																	
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER													
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR												
1. DATA ITEM NO. B036		2. TITLE OF DATA ITEM TEST PROCEDURES (TEST PLAN)			3. SUBTITLE Master Test and Verification Plan												
4. Authority (DATA Acquisition document No.) DI-NDTI-80603			5. CONTRACT REFERENCE SOW 3.6		6. REQUIRING OFFICE SFAE-AMO-CCS												
7. DD 250 REQ	9. DIST STATEMENT REQUIRED X	10. FREQUENCY See 16		12. DATE OF FIRST SUBMISSION See 16		14. DISTRIBUTION											
8. APP CODE A		11. AS OF DATE See 16		13. DATE OF SUBSEQUENT SUBMISSION see 16		<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="text-align: left;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="text-align: center;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <th></th> <th></th> <th style="text-align: center;">Reg</th> <th style="text-align: center;">Repro</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg
a. ADDRESSEE	b. COPIES																
	Draft	Final															
		Reg	Repro														
16. REMARKS <p>The draft test plan shall be submitted 45 days before each occurrence of developmental performance testing describing that testing. Final is due 10 days after submittal of government comments. The test and verification plan describing the testing and verification as defined in the performance specification and shall be submitted 60 days before the testing begins. The plan shall contain a detailed description of the test and verification procedures to be used. Revision is due 10 days after government comments.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Electronic Submittal</p>						AMSRD-CER-NV-CM-GVA		1		1							
								15. TOTAL		1		1					
						G. PREPARED BY Linda Matthews		H. DATE 22 Oct 03		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE					

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> OMB No. 0704-0188					
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.										
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER						
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR					
1. DATA ITEM NO. B037		2. TITLE OF DATA ITEM Test/Inspection Report			3. SUBTITLE					
4. Authority (DATA Acquisition document No.) DI-NDTI-80809B			5. CONTRACT REFERENCE SOW 3.6		6. REQUIRING OFFICE SFAE-AMO-CCS					
7. DD 250 REQ		9. DIST STATEMENT REQUIRED X		10. FREQUENCY See 16		12. DATE OF FIRST SUBMISSION See 16				
8. APP CODE A				11. AS OF DATE See 16		13. DATE OF SUBSEQUENT SUBMISSION see 16				
<p>The report shall contain a detailed description of the testing and analysis of the test results. In addition, all test data shall be retained by the contractor for Government examination.</p> <p>Blocks 10,11,12, and 13. Initial test report shall be submitted within 30 days of significant subsystem or developmental testing done by the contractor describing testing results and analyses. The initial test report describing the testing and verification results shall be submitted 60 days after completion of the testing and verification. Revision is due 10 days after government comments.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS.</p> <p>Electronic Submittal</p>				14. DISTRIBUTION		b. COPIES				
				a. ADDRESSEE		Draft		Final		
								Reg Repro		
				AMSRD-CER-NV-CM-GVA		1		1		
15. TOTAL		1		1						
G. PREPARED BY Linda Matthews		H. DATE 22 October 2003		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE				

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						<i>Form Approved</i> OMB No. 0704-0188												
<small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>																		
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER														
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR													
1. DATA ITEM NO. B038		2. TITLE OF DATA ITEM Scientific and Technical Report			3. SUBTITLE Training Analysis													
4. Authority (DATA Acquisition document No.) DI-MISC-80711A			5. CONTRACT REFERENCE Para 3.5.2.1.3		6. REQUIRING OFFICE SFAE-AMO-CCS													
7. DD 250 REQ	9. DIST STATEMENT REQUIRED X	10. FREQUENCY		12. DATE OF FIRST SUBMISSION See Blk 16	14. DISTRIBUTION <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th rowspan="2" style="width: 10%;">Draft</th> <th colspan="2" style="width: 50%;">Final</th> </tr> <tr> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repro</th> <th colspan="2"></th> </tr> </table>			a. ADDRESSEE	b. COPIES			Draft	Final		Reg	Repro		
a. ADDRESSEE		b. COPIES																
	Draft	Final																
Reg		Repro																
8. APP CODE A		11. AS OF DATE See Blk 16		13. DATE OF SUBSEQUENT SUBMISSION See Blk 16														
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall provide draft Analysis 260 calendar days after option award. The Government requires 30 calendar days for review and comment. Block 13: The Contractor shall provide 2nd draft Analysis 340 calendar days after option award. The Government requires 30 calendar days for review and comment. The Contractor shall provide 3rd draft Analysis 410 calendar days after option award. The Government requires 30 days for review and comment. The Contractor shall provide the 4th an final Analysis 490 calendar days after option award. Electronic Submittal					AMSRD-CER-NV-CM-GVA		1		1									
					DOTD		1		1									
					15. TOTAL		2		2									
G. PREPARED BY Linda Matthews Logistics Manager		H. DATE		I. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE												

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> OMB No. 0704-0188									
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.														
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER ILSS										
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR									
1. DATA ITEM NO. B039		2. TITLE OF DATA ITEM Training Materials			3. SUBTITLE Training Support Package									
4. Authority (DATA Acquisition document No.) DI-ILSS-80872			5. CONTRACT REFERENCE Para 3.5.2.1.4		6. REQUIRING OFFICE SFAE-AMO-CCS									
7. DD 250 REQ	9. DIST STATEMENT REQUIRED X	10. FREQUENCY See Blk 16		12. DATE OF FIRST SUBMISSION See Blk 16		14. DISTRIBUTION a. ADDRESSEE b. COPIES <table border="1" style="width: 100%; border-collapse: collapse;"><tr><th colspan="2">Draft</th><th colspan="2">Final</th></tr><tr><th>Reg</th><th>Repro</th><th>Reg</th><th>Repro</th></tr></table>	Draft		Final		Reg	Repro	Reg	Repro
Draft		Final												
Reg	Repro	Reg	Repro											
8. APP CODE A		11. AS OF DATE See Blk 16		13. DATE OF SUBSEQUENT SUBMISSION See Blk 16										
16. REMARKS Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO-CCS. Block 12: The Contractor shall provide the initial draft 420 calendar days after option award. The Government requires 30 calendar days after receipt for review and comment. Block 13: The Contractor shall provide the 2 nd draft 520 calendar days after option award. The Government requires 30 calendar days after receipt for review and comment. The Contractor shall provide the 3 rd draft 590 calendar days after option award. The Government requires 30 days after receipt for review and comment. The Contractor shall provide the 4 th Validated Draft 670 calendar days after option award. The Government requires 30 calendar days after receipt for review and comment. The Contractor shall provide the 5 th Government Verified and Final 790 calendar days after option award. Electronic Submittal														
					AMSRD-CER-NV-CM-GVA		1		1					
					15. TOTAL		1		1					
G. PREPARED BY Linda Matthews Logistics Manager		H. DATE		I. APPROVED BY Jeffrey Purdy PM -CCS			J. DATE							

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					<i>Form Approved</i> OMB No. 0704-0188				
<small>The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>									
A. CONTRACT LINE ITEM NO. 0004		B. EXHIBIT B		C. CATEGORY: TDP TM OTHER ILSS					
D. SYSTEM/ITEM GSTAMIDS FCS-A			E. CONTRACT/PR NO. W909MY-04-R-0005		F. CONTRACTOR				
1. DATA ITEM NO. B040		2. TITLE OF DATA ITEM DATA, BASE, REVISABLE:INTERACTIVE ELECTRONIC TECHNICAL MANUAL.			3. SUBTITLE IETM/Maintenance Allocation Chart				
4. Authority (DATA Acquisition document No.) MIL-PRF-87269A NOTICE 1			5. CONTRACT REFERENCE SOW Para 3.5.3		6. REQUIRING OFFICE SFAE-AMO-CCS				
7. DD 250 REQ	9. DIST STATEMENT REQUIRED X	10. FREQUENCY		12. DATE OF FIRST SUBMISSION See Blk 16		14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE		13. DATE OF SUBSEQUENT SUBMISSION See Blk 16					
<p>The IETM shall support the entire GSTAMIDS FCS IETM (the Mine Detection Sensor, Mine Marking, Lane Marking, and Neutralization system) to include the airborne components and all necessary crosswalks. Materials shall be in hard copy and electronic interactive CD ROM format.</p> <p>Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractors only due to inclusion of research and test information defined 30 October 2003. Other requests for this document shall be referred to SFAE-AMO -CCS.</p> <p>Block 12: First IETM draft shall be delivered 300 calendar days after option award. The Government requires 30 calendar days for review and comment. First draft of the MAC 300 days after option award. The Government requires 30 calendar days for review and comment.</p> <p>Block 13: Second IETM draft shall be delivered 390 days after option award. The Government requires 30 calendar days for review and comment. The Second draft of MAC is due 390 calendar days after option award. The Government requires 30 calendar days for review and comment.</p> <p>Third IETM draft shall be delivered 520 calendar days after option award. The Government requires 30 days for review and comment. The third validated MAC draft shall be delivered 520 calendar days after option award. The Government requires 30 calendar days for review and comment.</p> <p>The fourth IETM draft shall be delivered 600 calendar days after option award. The Government requires 30 calendar days for review and comment. The final MAC shall be delivered 600 calendar days after contract.</p> <p>The fifth draft Contractor validated IETM shall be delivered 680 calendar days after option award. The Government requires 30 days for review and comment. The Contractor shall deliver the corrected IETM 45 calendar days after comment for Government Verification.</p> <p>The Contractor shall provide final IETM and MAC once the Government has completed the Government Verification and provided final comments.</p>				a. ADDRESSEE		b. COPIES			
						Draft	Final		
							Reg	Repro	
				AMSRD-CER-NV-CM-GVA		1		1	
				TSM		1		1	
				CASCOM		1		1	
				AMSEL-LC-IEW-E-GS		1		1	
				15. TOTAL		4		4	
G. PREPARED BY Linda Matthews Logistics Manager		H. DATE		5. APPROVED BY Jeffrey Purdy PM-CCS		J. DATE			