

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Service and Communications Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PA No. listed in Block E.

A. CONTRACT LINE ITEM NO. 0002AA	B. EXHIBIT	C. CATEGORY: TDP _____ TM _____ OTHER <input checked="" type="checkbox"/>
-------------------------------------	------------	--

D. SYSTEM/ITEM Land Warrior	E. CONTRACT/PA NO.	F. CONTRACTOR
--------------------------------	--------------------	---------------

1. DATA ITEM NO. 0004	2. TITLE OF DATA ITEM Engineering	3. SUBTITLE IB-CSAS IMPLEMENTATION PLAN
--------------------------	--------------------------------------	--

4. AUTHORITY (Data Acquisition Document No.) See Block 16	5. CONTRACT REFERENCE SOW Paragraph 1.2	6. REQUIRING OFFICE PM Soldier Warrior (TMD)
--	--	---

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION		
8. APP CODE A	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION	a. ADDRESSEE PM SWAR		b. COPIES	
					Draft	Final
					Reg	Repro

16. REMARKS
Block 4: For the initial analysis phase the contractor shall propose the most advantageous ISAT solution for PM SWAR to review and concur with. This phase shall be concluded within 4 months after receipt of order (ARO) per this SOW. Phase 1 task shall not exceed 15 percent of the IB-CSAS FY2004 allocated funding. At the end of 4 months ARO, the contractor shall provide a LW ISAT approach and design architecture and overall systems analysis and plan for review and acceptance by PM SWAR.

Block 9: Distribution authorized to DoD and DoD contractors only.

Block 10: One Time

Block 12: 4 months after receipt of order (ARO).

Block 14: CDRL shall be electronically submitted.

15. TOTAL	1	1	0
-----------	---	---	---

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Donald G Wong	H. DATE 21 Jun 04	I. APPROVED BY <i>[Signature]</i>	J. DATE 6-21-04
---------------------------------	----------------------	--------------------------------------	--------------------

CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>						Form Approved OMB No. 0704-0188			
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Service and Communications Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.									
A. CONTRACT LINE ITEM NO. 000 JAD		B. EXHIBIT		C. CATEGORY: TDP _____ TM _____ OTHER X					
D. SYSTEM/ITEM Land Warrior			E. CONTRACT/PR NO.		F. CONTRACTOR				
1. DATA ITEM NO. 0003	2. TITLE OF DATA ITEM Management				3. SUBTITLE IB-CSAS Monthly Management Report				
4. AUTHORITY (Date Acquisition Document No.) See Block 16			5. CONTRACT REFERENCE SOW Paragraph 2.2		6. REQUIRING OFFICE PM Soldier Warrior (TMD)				
7. DO 250 REQ LT	8. DIST STATEMENT REQUIRED D	10. FREQUENCY See Block 16		12. DATE OF FIRST SUBMISSION See Block 16		14. DISTRIBUTION			
9. APP CODE A		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION See Block 16		a. ADDRESSEE		b. COPIES		
							Draft	Final	
						Reg	Repro		
16. REMARKS Block 4: Government approved, contractor format is acceptable. The report shall contain the current status of the IB-CSAS program based on a comprehensive Work Breakdown Structure (WBS) and definition and schedule for the IB-CSAS technology assessment areas. Each report shall include both the technical status and the financial status of the previous month and the proposed tasks for the next month based upon the WBS and schedule. The financial graph section shall show total monthly expenditure. Document may include "get well" plan on issues relating to scheduled SLIN delivery dates. Document may also include topics currently under discussion that effect future SLIN deliverables. Block 9: Distribution authorized to DoD and DoD contractors only. Block 10: Monthly Block 12 - 13: The initial and follow-on management reports shall be submitted in accordance with the IPMS. Block 14: CDRL shall be electronically submitted					PM SWAR	1	1	0	
					15. TOTAL	1	1	0	
G. PREPARED BY <i>Donald Y Wong</i>			H. DATE 21 Jun 04	I. APPROVED BY <i>[Signature]</i>		J. DATE 6-21-04			

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE