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STATEMENT OF WORK

FOR THE

PRODUCTION OF INSTALLATION KITS, CABLES AND SUPPORT EQUIPMENT 

FOR
FORCE XXI BATTLEFIELD COMMAND BRIGADE AND BELOW (FBCB2) 

1.  SCOPE.  This document sets forth the tasks and efforts the Contractor will perform during this contract.  All production effort shall be performed on Firm Fixed Price (FFP) basis.  Contractor Support Services shall be performed on Cost Plus Fixed Fee (CPFF) basis.  The FBCB2 Program has a continuing requirement to procure installation kits (IK), cables and support equipment to support the FBCB2 program.  The IK is defined as the set of integral support hardware that provides the electrical and mechanical interface between the FBCB2 Appliqué+ V4 Computer system and the host platform.  Each IK for a given host platform is unique with varying cable lengths/types and mounting hardware.  The Contractor shall manufacture the IKs, cables and associated support equipment in accordance with the procedures, specifications and standards listed under Section 2 of this SOW.  The Contractor shall conduct Quality Assurance Testing (QAT) in accordance with the Performance Specification for the Force XXI Battle Command Brigade and Below (FBCB2) Appliqué+ V4 Installation Kit, document number FBCB2-IK-0001, Version 1.5.1 dated 5 Nov 2003 and the Performance Specification for the FBCB2 Appliqué V4 Computer System.  In addition, the Government will require engineering support services on a CPFF basis to support future IK and cable requirements.  
1.1.  Acronyms.  The definitions of acronyms used in this SOW are provided in Appendix A.

1.2  Contract Data Requirements List (CDRL) DD Form 1423.  The OMB approved DD Form 1423-1, dated June, 1990, has been modified for automated data processing and incorporated within the text of this Statement of Work for ease of referencing.  All references throughout this SOW and the contract to DD Form 1423, Contract Data Requirements List and CDRL are references to the modified DD Form 1423-1 incorporated in this manner.

2.  APPLICABLE DOCUMENTS.   Applicable documents are contained in the list below.  In the event of a conflict between this SOW and documents cited by reference herein, the text of the SOW shall prevail.

Document Number                      
  
Document Title



                Document Date 





          Performance Specifications

FBCB2 V4-0001                     Performance Specification for the Force XXI Battle Command           2 Oct 2003                                                         Version 3.1b                            Brigade and Below (FBCB2) Appliqué+ V4 Computer System  

 (SOW Para 1, (Reference Only)

FBCB2-IK-0001

      Performance Specification for the Force XXI Battle Command           5 Nov 2003                                Version 1.5.1                            Brigade and Below (FBCB2) Appliqué+ V4 Installation Kit  

 (SOW Para 1., 3.1.1, 3.2.1, 3.3)

FBCB2-IK-0001

      Performance Specification for the Force XXI Battle Command           4 May 2004                                Version 1.5.2                            Brigade and Below (FBCB2) Appliqué+ V4 Installation Kit  

 (SOW Para 3.3f), (Reference Only)MIL-STD-810E  Environmental Test Methods and Engineering Guidelines  9 Feb 90

(SOW Para 3.1.1) 

 MIL-STD-810F

      Environmental Engineering Considerations and Laboratory Tests       1 Jan 2000

(SOW Para 3.1.1) 

MIL-STD 1189

        Bar Code Symbology

(SOW Para 3.1.9)

MIL-STD 129P

       Military Marking for Shipment and Storage (Standard Practice)     15 Dec 2002

(SOW Para 3.1.9)

                                                     Data Item Descriptions

DI-MGMT-80227                      Contractor’s Progress, Status and Management

              5 Sep 86

(SOW Para 3.4.4) 

DI-MGMT-81467                      Cost/Schedule Status Report




19 Oct 95

(SOW Para 3.4.5)
        (Reference Only)


DI-MISC-80711A
         Scientific and Technical Reports



2 Dec 88

(SOW Para 3.5.2.2)

DI-NDTI-80566

         Test Plan






13 Apr 88

(SOW Para 3.3a) 

DI-NDTI-80603

         Test Procedure





1 Jun 88

(SOW Para 3.3a, 3.3b) 

DI-NDTI-80809B
          Test/Inspection Report




24 Jan 97

(SOW Para 3.3c)

DI-FNCL-81565A                       Cost Data Reporting

(SOW Para 3.6.10) 

DI-FNCL-81566A                        Cost Data Reporting

(SOW Para 3.6.10)

3.   REQUIREMENTS

3.1  IK and Cable Production & Engineering.

3.1.1  Production .  The contractor shall produce FBCB2 cables and/or IKs in type and quantity as directed by the Delivery Order (D.O.).   The contractor shall build these IKs and cables in accordance with (IAW) the Performance Specification for the FBCB2 Appliqué+ V4 IK no. FBCB2-IK-0001, version 1.5.1 dated 5 November 2003.  The Contractor shall assess and report cost & schedule impacts as a result of any updates to the IK performance specification updates and Government directed Physical Configuration Audits (PCA).   

3.1.2 Test.  The completed cables and IKs shall be qualified and tested prior to delivery IAW with Delivery Order requirements.  The contractor shall follow its current practices when implementing the acceptance procedures as outlined in Section 3.2 of this SOW.  

3.1.3 Engineering Services (CPFF).  The contractor shall provide engineering support services on a Cost Plus Fixed Fee basis via Government issued Delivery Orders to support the following types of services or requirements:

a.  Modify, adapt, test, and safety certify existing installation kits, cables and components for new vehicular and non-vehicular platform types for Army, Joint services, and Coalition partner customers.   Coordinate with respective platform Project Management Offices and contractors for these efforts.

b.  Develop an engineering drawing package suitable for manufacture or procurement of new or modified IKs, cables and unique components in both PDF and CAD/CAM drawing formats.

c.  Update selected engineering drawings for manufacture or procurement of existing IKs, cables and unique components.

d.  Perform Physical Configuration Audits (PCA) on selected IKs, cable assemblies, and key install components. 

e.    Refurbish, upgrade and perform technology insertion on delivered hardware as required

When necessary, the Contractor shall propose the most appropriate hardware to support these services.

3.1.4
Contractor Support Services (CPFF).   The Contractor shall provide the following services and materials in accordance with the Government issued Delivery Orders.  Delivery Orders may be issued on a CPFF basis to cover the following types of efforts:

a.
Program and Technical Support Services (System Demonstrations, Testing or Studies).

b.
Technical Representation at meetings, reviews, testing or technical fact-finding events or activities.   Coordination with platform prime contractors and Government organizations as required.

c.
On-Site User Assistance.  Taskings for support shall be based on direction from PM or the designated PM representative. Travel and living expenses for any off site support that may be required shall require prior PM approval.
d.    Travel.  As directed by the PM, Contractor personnel will travel (CONUS) in support of IK development and production efforts under a CPFF Delivery Order.  An applicable SOW will be available as part of this Delivery Order, if required.  

Additional Testing:  Tests such as interoperability testing may be requested by the Government as required based on IK design changes . 

f.    Upon request or approval from the Government, the contractor shall procure/obtain support equipment subject to mutual understanding and/or personnel necessary to perform the efforts listed in this SOW. 

3.1.5 Pricing.  The contractor shall provide cable and IK pricing in the type, quantities and range price breaks as requested by the Government in accordance with specification FBCB2-IK-0001, Version 1.5.1 dated 5 Nov 2003.  Required Ranges:
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3.1.6  Ordering Requirements.  

a.  IKs, cables and support equipment may be ordered at contract award by Delivery Order and may be followed by subsequent Delivery Orders.  Subsequent Task Orders placed within thirty (30) days shall have the cumulative effect of the range prices.  Minimum cumulative order during the POP is 500 I-Kits. 

b.  Within thirty  (30) calendar days after receipt of each Delivery Order for services described in SOW  paragraphs 3.1.1 thru 3.1.4, the contractor shall provide a Cost Plus Fixed Fee proposal, including proposal preparation costs, addressing specific labor and materials costs and an implementation plan to the Procuring Contracting Officer (PCO) and PM FBCB2.  The contractor shall proceed only upon receipt of a fully executed Delivery Order received from the Contracting Officer.

c.  See Appendix B for listing  (but is not limited to) of the probable IK and cable types to be built.  

3.1.7 Warranty.  Any commercial warranties for the System Support Hardware shall be passed on to the Government at no additional charge.  

3.1.8  Product Delivery.

a.  Delivery and Progress  payments for these items will be negotiated and established between the Government and the Contractor prior to hardware build.  Multiple cable and IK builds with varying delivery milestones are possible.

b.  Destinations of the hardware shall primarily be but not limited to Fort Hood, Fort Lewis and Tracy Army Depot in California. 

3.1.9    Marking .  All equipment shall be preserved, packed, and marked IAW Section D of the contract.  In addition to marking and bar-coding requirements as specified in MIL-STD-129P, the following Barcode labels will be required for the 1) IKs, and  2) the packaging/shipping containers for the IKs :

a.  The Code 39 USD-3, Code 3 of 9 Symbology will be the barcode standard utilized.  This symbology conforms with standards LOGMARS, DOD MIL-STD-1189, and DOD MIL-STD-129P

a. Barcode numbering scheme will contain a 4 digit alpha-numeric hash code followed by the item serial number.  

b. The 4 Digit Hash Code represents an abbreviated alpha numeric description of the Equipment Type and Description :

i. Example: M113 APC Common Installation Kit = IKAC

ii. Example: M998 HMMWV Common Installation Kit = IKHC

iii. Example: FMTV  Installation Kit = IKFM

c. The item serial number will be a 6 digit numeric code uniquely identifying each item.

d. Barcode labels will be affixed on the major item of the equipment itself as well as the boxes or containers they are shipped in.  The additional barcode label requirements identified on these paragraphs will not be required for the cables.  All individually boxed kit components shall be consolidated and shipped in one shipping container.  .

The following Barcode labels will be required for the packaging/shipping containers for the cables that are purchased as sets (NOTE:  all cables in the packaging/shipping container will have the same part number)

a. The Code 39 USD-3, Code 3 of 9 Symbology will be the barcode standard utilized.  This symbology conforms with standards LOGMARS, DOD MIL-STD-1189, and DOD MIL-STD-129P

b. Barcode numbering scheme will contain the 4 digit alpha-numeric hash code followed by 6 numeric digits.  The 4 digit alpha-numeric hash code will be as follows:  1) the first three digits are reserved for the equipment type and description, if the third digit is not required as an identifier, a “0” will be used, 2) the 4th digit of the hash code will identify the dash number for the cable.  The 6 numeric digits will correspond to part number of the cables.

i. Example:  W1 cable part number 861880-1 = W101861880

ii. Example:  W1 cable part number 861880-3 = W103861880

iii. Example:  W3N cable part number 881335-1 = W3N1881335

iv. Example:  W1 cable part number 443-50052 = W100350052

c. Barcode labels will be affixed on the boxes or containers they are shipped in.  

3.1.10 Data Deliverables.  All unclassified data delivered or data made available during this contract shall be furnished electronically via the PM FBCB2 Website on the PEO C3T Knowledge Center Web site (the hard copies or CD ROM copies as specified by CDRL distribution in block 14a is for information only; all activities will access data through the web site).  All applicable Contract Data Requirements Lists (CDRLs) are identified.

3.1.11   Media and File Format. Microsoft Windows version of the Microsoft Office XP suite of applications, MS Word, MS Excel, MS PowerPoint, and MS Project 2000, e.g. Word 97 or newer (.doc) files, Microsoft Excel (.xls) files and Microsoft Project 2000 (.mpp) files, are the preferred file formats for data furnished under this contract.  2D drawings shall be in dwg (preferred) or dxf  (alternate) (Autocad) file format and 3D drawings and modeling data shall be in Initial Graphics Exchange Specification (IGES) file format.    For unclassified data made available via the Web-based Knowledge Center, MS Internet Explorer 4.0 (or later) or Netscape Navigator/Communicator 4.0 (or later) are the preferred browsers.  Other formats for the transmittal of contract documentation and methods for electronically signing DD Form 250s Material Receipt and Acceptance shall be as set forth in the contract and as agreed to by the Government/Contractor.

3.1.12 Government Furnished Equipment (GFE).  If required for the performance of this contract and requested by the Contractor, a FBCB2 computer system will be provided as Government Furnished Equipment (GFE) to the Contractor to support various testing and acceptance requirements. The FBCB2 computer system is defined as the complete hardware and software providing the FBCB2 capability. The FBCB2 computer system has four Line Replaceable Units (LRUs), which are defined as the Processor Unit (PU) (without the Hard Disk Drive Cartridge), Removable Hard Disk Drive Cartridge (RHDDC), Keyboard Unit (KU) and Display Unit (DU).  

3.1.13 Y2K.  The Contractor shall ensure that all hardware and firmware purchased or produced meets all Year 2000 Requirements as specified in the Performance Specification for the Force XXI Battle Command Brigade and Below (FBCB2) Appliqué+ V4 Installation Kit, document number FBCB2-IK-0001, Version 1.5.1 dated 5 Nov 2003
3.1.14 Security.   Work performed by the contractor pursuant to this effort will be:  Unclassified.

3.1.15 Period of Performance.  This is a proposed 4-year effort, commencing with the date of contract award.

3.2.  Acceptance Procedures.

3.2.1  Acceptance Procedures for the Iks & Cables.  The Contractor shall use existing internal contractor quality assurance procedures and acceptance procedures for the IKs and cables that verify completeness of parts required for each type of installation kit and compliance with the section 3.2 of FBCB2 IK-0001 Performance Specification.  The Government will accept delivery of IKs and cables upon completion of the packing for shipment in plant, by, Serial Number and date.  Once approved, the Government will accept (via DD250) these installation kits and components in accordance with the in plant procedures.  

3.2.2  Shipping/Inspection/Acceptance.  Shipping destination will be specified in the Delivery order.  IKs and cables shall be packaged and processed for shipment as soon as practicable following Government acceptance.  Actual shipments to destination shall begin NLT 24 hours (on weekdays) or per Government disposition instructions, following Government acceptance.  Inspection and Acceptance will be performed at Point of Origin.

3.3   IK and Cable Acceptance, Testing, Test Plans and Procedures (OPTION)  The Contractor shall perform tests as appropriate to verify conformance to the Performance Specification for the Force XXI Battle Command Brigade and Below (FBCB2) Appliqué+ V4 Installation Kit, document number FBCB2-IK-0001, Version 1.5.1 dated 5 Nov 2003.  The Contractor shall be prepared to perform future tests and test support on a FFP basis as listed below on current production IKs and cables.  Government directed testing on current production will not exceed 3 IK/cable types per year starting in the base year of the contract and all option years.
a.
First Article Qualification Testing (FAQT).  This test shall consist of the tests necessary to validate the IKs and cables conformance to the performance requirements listed in Section 3.2 of Performance Specification for the Force XXI Battle Command Brigade and Below (FBCB2) Appliqué+ V4 Installation Kit, document number  FBCB2-IK-0001, Version 1.5.1 dated 5 Nov 2003. See CDRL K001, DI-NDTI-80603 and DI-NDTI-80566, for the First Article Qualification Testing (FAQT) Plans and Procedures.  See CDRL K002, DI-NDTI-80809B, for the First Article Qualification Testing (FAQT) Report.  This test may be conducted concurrent with production deliveries.  

b.
Production FAQT Performance.  The Contractor shall perform FAQT in accordance with the Government approved Test Procedures (DI-NDTI-80603).  IK and cable FAQT samples shall be randomly selected from the production line and submitted to First Article Qualification Testing.  The quantity of production IKs and cables selected for FAQT, will be no more than three (3) installation kits in quantity and the FAQT Procedures shall be reflective of the M1114 and M113 installation kits.  

c.
First Article Test (FAQT) Report.  The Contractor shall prepare and submit a First Article Qualification Report per the CDRL K002, DI-NDTI-80809B.  The report may be submitted in increments or on an interim basis after the completion of each major test grouping or as otherwise defined in the Test Procedures.

d. 
Approval of First Articles.  The Government’s signature on the DD 250 submitted by the Contractor with the final completed First Article Test Report shall indicate Government acceptance of the IKs and cables and will be made when all comments and conditions are corrected.  Final approval is subject to any outstanding comments and conditions made by the Government at the time of final First Article Qualification Test Report.  
e.
Refurbishment and Delivery of Production FAQT Samples.  Subsequent to testing, the First Article Qualification Test samples shall be refurbished to like new condition by the Contractor or replaced by new equipment, which ever is most economical to the Government.  These refurbished or new items shall be delivered as part of the FBCB2 System/equipment deliveries required by the applicable CLINs/SLINs of Section B.

f.
Migration to Update of Performance Specification.  The Contractor shall assess the cost and schedule impact of implementing a change from the Performance Specification for the Force XXI Battle Command Brigade and Below (FBCB2) Appliqué+ V4 Installation Kit, document number FBCB2-IK-0001, Version 1.5.1 dated 5 Nov 2003, to the Performance Specification for the Force XXI Battle Command Brigade and Below (FBCB2) Appliqué+ V4 Installation Kit, document number FBCB2-IK-0001, Version 1.5.2 dated 4 May 2004.  
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Delivery Schedule.  The Delivery Schedule effective for each Delivery Order placed on the contract is contractually binding and shall be used to manage that D.O. Delivery dates required by CDRLs may be set forth either in section B or on the CDRL itself. Only that level of detail necessary for the Government/Contractor to monitor and manage contract progress, events and deliverables shall be identified on the delivery schedule.

3.4.2
Integrated Product Teams (IPTs), Meetings and Reviews.  As requested by PM FBCB2, the Contractor shall participate in and support Overarching IPTs, Working IPTs, Meetings and Reviews in support of the FBCB2 program. IPT support will maximize the use of video/teleconferencing. The Government/Contractor will agree to the established meeting schedules.  Upon request by the Government, agendas shall be generated by the contractor and reviewed by the Government prior to the meeting.  The Contractor shall prepare meeting minutes when requested by the Government.

3.4.3
PM FBCB2 Web Site on the PEO C3T Knowledge Center.  The Contractor shall provide all deliverable data electronically to the PM FBCB2 Web Site on the PEO C3T Knowledge Center. Note: CD ROM data deliver is an additional requirement specified in K001 – K005.   All data ordered by the SLINs in Section B as set forth on the CDRLs, DD Form 1423s shall be submitted to this Web Site, except for classified data deliverables.  Updates to data deliverables shall be posted as specified on individual CDRLs.  Electronic submission to the Web Site constitutes notification and delivery of the data.  The Contractor shall electronically provide a matrix (in Contractor format) to be posted on the Web Site monthly identifying all pending data deliveries and data delivered.  This matrix may be submitted as a part of the CSR.

3.4.4
Contract Status Reporting.  The Contractor shall provide monthly Contract Status Reports (CSRs), except for FFP Delivery Orders, in accordance with the CDRL K003, DI-MGMT-80227.  The CSR shall include progress/status reporting against the delivery schedules in effect on this contract.  Each update shall maintain a running history of progress in meeting schedules and include a brief description of activities and accomplishment during each reporting period.  The Contractor shall use the CSR to identify changes, the status of the critical path, provide risk management plan and updates, and to document slippages to the delivery schedule (this does not relieve the requirement to notify PCO of schedule slips). Government acceptance of CSR does not assume Government concurrences with its content or changes to schedules presented therein. 
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3.4.5
Cost/Schedule Status Report (C/SSR). The Contractor shall provide a summary of CPFF orders cost and schedule performance information for program management purposes..  The report shall be prepared in Contractor format for CPFF orders only, and shall include the following:

· Contract and Program Identification

· Contract Data, including original and current contract values and the management estimate at completion (EAC)

· Performance Data which consists of cost and schedule performance information by summary level Work Breakdown Structure (WBS) elements

· Narrative Explanations, which presents information on significant cost and schedule variances and other contract problems or areas of interest


The C/SSR data, for CPFF orders, may be provided in contractor format.  The Contractor shall prepare and provide the report in accordance with CDRL K004, DI-MGMT-81467, as a guide.  Contractor formats should contain all the required data elements at the specified reporting levels in a form suitable for DOD management use.  The Contractor shall provide this information in a format consistent with the American National Standards Institute (ANSI) Accredited Standards Committee (ASC) X 12 standard for electronic data exchange. The Contractor’s extended WBS and supporting WBS dictionary shall become the Contract WBS (CWBS) and is subject to Government review.  


The Contractor may combine the CSR and C/SSR as one deliverable or submit both reports concurrently if desired.
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The Cost/Schedule Status Report shall report cost performance up to the end of each accounting month. The initial Cost/Schedule Status Report

shall be submitted 60 days after contract award.  Subsequent submissions shall occur monthly, NLT 25 days from the end of the last accounting month thereafter through the end of the contract.

The contractor shall post the document on the PEO Knowledge Center. The contractor shall also provide a soft copy electronically in accordance with the American National Standards Institute (ANSI), Accredited Standards Committee (ASC) X 12 uniform standards.  The transaction set 839 shall be used. Conform to the data format requirements specified in the DoD-approved Convention for this transaction set version/release 3050, 13 June 1996, of the ASC X12 standards.  
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3.5
Configuration Control.

3.5.1
Control of Configuration Changes.  All Contractor-proposed changes to the requirements described in the control documentation shall be made by one of the following means.  

a.  Engineering Change Proposal (ECP). The Contractor shall provide ECPs that are sufficiently detailed to allow the Government to evaluate their technical, logistical, cost and schedule impact.  The preparation cost of unsolicited Contractor proposed ECPs are not reimbursable unless accepted.  Changes to these baselines after FAQT approval shall be categorized as either a Class I ECP, those affecting form, fit or function of the configured item or a safety related issue, or a Class II ECP, those not deemed to affect form, fit or function.  The Contractor shall not proceed with Class I changes without Government approval of the corresponding ECP.  The Contractor shall provide information copies of Class II ECPs to the Government upon ECP approval by the Contractor.  Future decisions on the maintenance concept may result in additional lower level components being added to the allocated configuration baseline.

b.  Value Engineering Change Proposal (VECP).  VECPs shall be submitted in accordance with the requirements set forth in the “Value Engineering Incentive” clause of the contract.  The Contractor shall be reimbursed for the preparation of the VECP as described in the applicable “VE Incentive” clause.  The Contractor shall provide VECPs that are sufficiently detailed to allow the Government to evaluate their technical, logistical, cost and schedule impact.

c.  Request for Deviation (RFD).  The cost to prepare and submit RFDs are not reimbursable.  The Contractor shall provide RFDs that are sufficiently detailed to allow the Government to evaluate their technical, logistical, cost and schedule impact.

d.  Request for Waiver (RFW). The cost to prepare and submit RFWs is not reimbursable.  The Contractor shall provide RFWs that are sufficiently detailed to allow the Government to evaluate their technical, logistical, cost and schedule impact.

3.5.2 Configuration Baseline.

3.5.2.1
Functional Configuration Baseline.  The functional configuration baseline for the FBCB2 System to include Contractor identified support equipment is defined by the FBCB2 Appliqué+ V4-0001 Performance Specification version 3.1b and the FBCB2-IK-0001 IK Performance Specification.

3.5.2.2
Allocated Configuration Baseline.  The allocated configuration baseline reflects the detailed design of the IKs and cables.  The Contractor shall certify via letter that the detailed IK and cable design and support equipment have been baselined and brought under formal configuration control.  The contractor shall update and deliver detailed drawings as per CDRL K005, DI-MISC-80711A.  Drawings for all the Ikits will be included in the CDRL K005 deliverable. Drawings need to be of sufficient detail to provide for adequate dimensional documentation of the external form and fit of each new or changed Ikit, to include package outline dimensions, connector locations, attaching and interfacing locations, markings & reference designators, etc. 

3.5.2.3
Illustrations.  The Contractor shall prepare a separate figure for each component of the IK.  Illustrations shall be line art only. 
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3.5.2.4
Digital Files.  The Contractor shall deliver digital files for all technical manual illustrations.  Digital graphics shall be delivered in the form of Computer Graphics Metafile (CGM) vector files, of CCITT Group 4 Raster files.   The Contractor shall specify the name and version of the automated digital graphics system used to produce each digital file, how each file was saved, and by what command function.  The Contractor shall deliver all the residual materials to the Government RPSTL acceptance activity on computer disk, magnetic tape, or other digital medium containing the digital files with a description or specification, on paper, of the composition of the digital files.
3.5.3       Safety Reporting.  Any design change that is implemented shall require the Contractor to create and submit a Safety Assessment Report (SAR), which shall compare the design impacts against the baseline Safety Assessment Report provided on IK and cable hardware.  This new Safety Assessment Report shall be submitted as part of the Monthly CSR, prior to a production order.

3.6  

CONTRACTOR COST DATA REPORTING (CCDR) (TO BE PRICED AS SEPARATE FFP OPTION)

3.6.1. 
Reporting Elements. Contractor cost data shall be collected on all reporting elements specified in CDRL K006 and K007, the RFP or in the contract that references the reporting requirements in the Contract Cost and Software Data Reporting (CSDR) Plan approved by the Coast Analysis Improvement Group (CAIG) Chair. Reporting elements are any contract items on which data are to be collected. They primarily consist of Work Breakdown Structure (WBS) elements but also include such other subdivisions as General and Administrative (G&A) expense and profit or fee. The requirements for these reports shall be specified in the Request for Proposals (RFP). More than one contractor (prime, associate, or subcontractor) may report on a reporting element. 

3.6.2 
Report Submission. Contractors shall submit the two CCDRs showing actual and estimated contract costs at frequencies specified in the contract. Reports shall be prepared in accordance with the guidelines and definitions that follow

3.6.3
Prime contractors and subcontractors are subject to the same criteria in determining reporting requirements. A subcontractor whose contract meets the dollar thresholds and other criteria specified in Chapter 2 shall have CCDR requirements included in its contract with the prime contractor. The prime or associate contractor is responsible for incorporating the subcontractor’s reporting requirements into the affected contracts.. Subcontractors shall report directly to the DCARC to facilitate processing. A copy of the report may also be provided to the prime contractor if the subcontractor agrees.

3.6.4
Contractors shall report all actual and estimated costs, regardless of contract ceiling or contract type (e.g., firm fixed price). This requirement may result in reported costs being higher than costs actually paid for by the government. Report all cost data in thousands of dollars rounded to the nearest tenth, unless otherwise specified in the RFP or contract. For example, $245,671,423 would be reported as $245,671.4.
3.6.5.     All contractor data sources must be included. In situations where the data cannot be provided in the requested format without a major effort or a major change to the accounting system (e.g., if a contractor’s accounting system does not aggregate to a specified cost category), the contractor shall provide a best estimate. The contractor shall provide the basis for the estimate in the “Remarks” section of the appropriate report.

3.6.6
When the same contract contains different models or versions of an end item as separate contract line items, separate reports may be required on each model or version. The requirement for separate reporting shall be delineated in the CSDR Plan, the RFP, and the contract. A separate reporting requirement can be expected when there are significant cost or technical characteristic differences between the models or versions.

3.6.7
Each form contains a section for remarks. Use this section, and additional sheets as required, whenever space provided for a data item is insufficient or the contractor must deviate from the format or definitions. The instructions for a specific form may suggest the use of the “Remarks” section in certain instances.  In the “Remarks” section of each required form, contractors reporting to the Department of Defense shall note the names, purchase orders, and subcontract numbers of subcontractors designated to submit reports directly to the Department of Defense.

3.6.8
 If no costs were incurred during a reporting period, the contractor shall insert a zero (0) in the appropriate place on the form.

3.6.9
The Data Item Descriptions (DIDs) for the two CCDRs define recurring and nonrecurring costs. If contractors must deviate from these definitions when reporting, the DCARC encourages them to coordinate with the DoD PM and CWIPT to reach an agreement on how costs are to be split between recurring and nonrecurring costs. This agreement should be reached at the same time the CWBS and dictionary are being prepared and approved.

3.6.10
 Data is to be submitted using DD Form 1921, “Cost Data Summary Report,” and its related Data Item Description (DID), DI-FNCL-81565A, and DD Form 1921-1, “Functional Cost-Hour and Progress Curve Report,” and its related DID, DI-FNCL-81566A. The DCARC shall use the DIDs as one of the bases for report validation. Copies of DD Form 1921 and DD Form 1921-1 are available at the following Web site: http://web1.whs.osd.mil/icdhome/formsrpt/ddall.htm. Copies of the Microsoft Excel templates for each report and the CCDR Pre-processor tool are available at http://dcarc.pae.osd.mil..
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APPENDIX A

DEFINITION OF ACRONYMS

	Acronym
	Definition

	
	

	ACRN
	Accounting Classification Reference Number

	ACWP
	Actual Cost of Work Performed

	ANSI
	American National Standards Institute

	ASC
	Accredited Standards Committee

	ATP
	Acceptance Test Procedure

	CCD
	Configuration Control Document - an ECP, RFD and RFW

	CCDR
	Contract Cost Data Reporting

	CDRL
	Contract Data Requirements List

	CGM
	Computer Graphics Metafile

	CI
	Configuration Item - an item that is placed under configuration control

	CLIN
	Contract Line Item Number

	CSR
	Contract Status Reports

	CWBS
	Contract Work Breakdown Structure

	DS
	Delivery Schedule

	ECP
	Engineering Change Proposal  - a proposed permanent change

	
	 to the requirements in the CCD

	EPLRS
	Enhanced Position Location Reporting System 

	FAQ
	Frequently Asked Questions

	FAQT
	First Article Testing

	FBCB2
	Force XXI Battle Command, Brigade and Below

	GFE
	Government Furnished Equipment

	GPS
	Global Positioning System

	IAW
	In Accordance With

	IGES
	Initial Graphics Exchange Specification

	IK
	Installation Kit - A set of items including mounting hardware, connectors, cables,

	
	special tools, and expendable items to install a FBCB2 system on a platform

	INC
	Internet Controller

	IPTs
	Integrated Product Teams

	NLT
	No Later Than

	Platform
	The vehicle or system on which the FBCB2 is installed

	
	including Land Warrior soldier/system

	PLGR
	Precision Lightweight GPS Receiver

	POC
	Procuring Contracting Officer

	QAT
	Quality Assurance Testing

	RFD
	Request for Deviation - requested by the contractor to temporarily deviate from requirements

	
	 specified in the CCD and is submitted before a non-compliance has occurred

	RFW
	Request for Waiver - requested by the contractor to waive requirements 

	
	 specified in the CCD after a non-compliance has occurred

	SAR
	Safety Assessment Report

	SLINs
	Sub Line Item Number

	SOW
	Statement of Work

	USB
	Universal Serial Bus

	V4
	Reference designation of an FBCB2 Appliqué computer system

	VECP
	Value Engineering Change Proposal

	W2
	Reference designator for the interconnect cable between the V4’s PU and DU

	WBS
	Work Breakdown Structure


APPENDIX B 

INSTALLATION KIT LISTING

	Platform
	Reference
Designator
	NSN
	Part No.

	
	
	
	

	M981 FIST-V
	MK-2941/U
	7010-01-479-3085
	861857-1

	M9 ACE
	MK-2942/U
	7010-01-479-3078
	865986-1

	AVLB / AVLM
	MK-2920/U
	7010-01-479-3094
	872829-1

	M548 Volcano
	MK-2919/U
	7010-01-479-3074
	865987-1

	M577 Medical
	MK-2922/U
	7010-01-479-5384
	861848-1

	M577 Mortar
	MK-2921/U
	7010-01-479-3086
	861849-1

	M93A1 Fox
	MK-2926/U
	7010-01-479-3072
	881257-1

	FMTV / LMTV
	MK-2950/U
	7010-01-488-7481
	889526-1

	M934 Expando Van
	MK-2935/U
	7010-01-479-3092
	861856-1

	SICPS Tent
	MK-2936/U
	7010-01-479-3090
	881244-1

	SICPS Tent, BFT
	TBD
	TBD
	903598-1

	M997 HMMWV Ambulance
	MK-2938/U
	7010-01-479-3073
	872834-1

	HMMWV-FAAD
	MK-2961/U
	TBD
	872835-2

	M1114
	MK-2952/U
	7010-01-488-7482
	889506-1

	TPQ-36
	MK-2958/U
	7010-01-496-3271
	889511-1

	DEUCE
	MK-2951/U
	7010-01-488-7479
	881251-1

	CPU Isolation Kit
	NA
	TBD
	872826-1

	CPU Isolation Kit
	NA
	TBD
	872826-2

	CPU Isolation Kit
	NA
	TBD
	872826-3

	Display Isolation Kit, 10"
	NA
	TBD
	872870-1

	Display Isolation Kit, 12"
	NA
	TBD
	872871-1

	M1031 HCMTP CUCV
	MK-2929/U
	7010-01-479-3076
	872831-1

	M35 2.5 Ton Truck
	MK-2928/U
	7010-01-479-3070
	872830-1

	M1064
	MK-2944/U
	7010-01-479-3071
	865977-1

	M1070 HET
	MK-2937/U
	7010-01-479-3088
	881245-1

	Avenger
	MK-2927/U
	7010-01-479-3079
	881239-1

	M109 VAN
	TBD
	TBD
	872836-1

	M1097/M1037  RWS
	MK-2932/U
	7010-01-479-3093
	872837-1

	M58 SMOKE
	NA
	TBD
	872824-1

	M1059 SMOKE
	NA
	TBD
	872823-1

	WOLVERINE
	TBD
	TBD
	TBD

	Platform
	Reference
Designator
	NSN
	Part No.

	
	
	
	

	M1068 BDE
	MK-2940/U
	7010-01-479-3087
	861854-1

	M1068 BN
	MK-2939/U
	7010-01-479-3089
	861854-2

	M1068 FDCV
	MK-2934/U
	7010-01-479-3091
	865974-1

	M992 FAASV
	MK-2933/U
	7010-01-479-3098
	866019-1

	M109A6 Paladin
	MK-2943/U
	7010-01-479-3075
	881246-1

	EDU Keypad
	NA
	TBD
	10019000, Rev A

	Maintenance Desktop Training Kit
	MK-2962/U
	TBD
	881308-1

	M113 Common
	MK-2923/U
	7010-01-479-3095
	872828-1

	M113 TACP
	MK-2953/U
	7010-01-488-7480
	889544-1

	M88
	MK-2924/U
	7010-01-479-3097
	865994-1

	5 Ton Truck
	MK-2931/U
	7010-01-479-3077
	872833-1

	NET Desktop Training Kit
	NA
	TBD
	881309-1

	HEMTT/ PLS
	MK-2930/U
	7010-01-479-3096
	872832-1

	HMMWV Common
	MK-2925/U
	7010-01-479-3080
	872835-1

	M1113
	MK-2955/U
	7010-01-493-4191
	889564-1


CABLE & MISC PARTS LISTING

	Reference
Designator
	NSN
	Part No.

	
	
	

	W1
	5995-01-478-4776
	861880-1 

	W1
	5995-01-478-4947
	861880-2 

	W1
	5995-01-478-4950
	861880-3 

	W1
	5995-01-478-4951
	861880-4 

	W1
	5995-01-478-5078
	861880-5 

	W1
	5995-01-478-4952
	861880-6

	W1
	5995-01-478-4963
	861880-7

	W1
	5995-01-478-5012
	861880-8

	W1
	5995-01-478-5069
	861880-9

	W1
	5995-01-478-4890
	861882-1 

	W1
	5995-01-478-4892
	861882-2 

	W1
	5995-01-478-4897
	861888-1 

	W1
	5995-01-478-4901
	866003-1

	W1
	5995-01-478-4903
	866003-2 

	W1
	5995-01-478-4908
	866003-3

	W1
	5995-01-478-4914
	866004-1 

	W1A
	5995-01-478-5079
	881278-1 

	W1D
	5995-01-478-4862
	881321-1 

	W1E
	5995-01-478-4866
	881326-1 

	W1F
	5995-01-515-3534
	903599-1  

	W1
	5995-01-478-4870
	881279-1 

	W1
	5995-01-498-0530
	889520-1

	Power Supply
	6130-01-502-0379
	881311-1

	W400
	5995-01-478-4861
	443-50060

	 
	 
	 

	W2
	5995-01-478-4876
	881327-1 

	W2
	5995-01-478-4873
	881327-2

	W2
	5995-01-478-4877
	881327-3

	W2  15 ft
	5995-01-514-1028
	889533-1  

	W2    1 meter dongle
	5995-01-515-8780
	903574-1     

	W2   25 ft
	5995-01-515-6949
	903546-1 

	 
	 
	 

	W3P
	5995-01-478-4891
	881335-1

	W3P
	5995-01-478-4893
	881335-2 

	W3P
	5995-01-478-4898
	881335-3 

	W3P
	5995-01-478-4906
	881335-4 

	W403
	5995-01-478-4910
	443-50063

	 
	 
	 

	W3N
	5995-01-478-4913
	881336-1 

	W3N
	5995-01-478-4922
	881336-2 

	W3N
	5995-01-478-5080
	881336-3

	W3N
	5995-01-478-4926
	881336-4 

	W402
	5995-01-478-4907
	443-50062

	 
	 
	 

	W3E
	5995-01-478-4935
	881284-1

	W3M
	5995-01-478-4895
	881333-1 

	 
	 
	 

	W4
	5995-01-478-4924
	881270-1 

	W4
	5995-01-478-4928
	881270-2 

	W4
	5995-01-478-4934
	881270-3 

	W4
	5995-01-478-5081
	881270-4

	W4
	5995-01-478-4938
	881271-1 

	W4
	5995-01-481-5754
	881263-1

	W4 for M1114
	5995-01-496-5866
	889579-1

	W4
	5995-01-481-5749
	881315-1 

	 
	 
	 

	SIAD-1
	4920-01-478-3722
	881331-1 

	SIAD-2
	4920-01-502-6046
	881331-2 

	W3EP
	5995-01-502-6047
	889514-1 

	W6
	5995-01-478-4921
	881289-1

	W6
	5995-01-496-5863
	881289-2 

	W6
	5995-01-498-0539
	889578-1

	USB repeater box
	5895-01-478-3727
	881314-1 

	 
	 
	 

	W5
	4920-01-478-3728
	881288-1    

	W5 for old Tent
	5995-01-515-3875
	881288-2   

	W1A
	6150-01-496-7608
	881317-1

	W1B
	6150-01-496-7612
	881317-2 

	W1C
	6150-01-496-7600
	881319-1 

	Power Supply (Mil Power M449C with spacers for the feet)
	6130-01-515-4100
	903597-1 

	 
	 
	 

	300' PLGR cable
	5995-01-515-2037
	903572-1  

	300' MT2011 cable
	5995-01-515-2071
	903565-1   

	Converter MT-2011
	5995-01-515-2475
	903566-1    

	Converter PLGR  
	5995-01-515-6953
	903566-2  

	28V DC cable
	5995-01-515-9799
	903563-1   

	PLGR power cable
	TBD
	13-337   

	Switch box
	5995-01-515-5580
	903577-1  

	 
	 
	 

	W6  50; SVGA cable
	5995-01-515-8781
	889554-3   

	MT 2011 programing cable
	5995-01-515-3846
	903562-1   

	 
	 
	 

	Isolator 
	TBD
	TTA-1    

	Ramball clamp (no balls) 
	5975-01-485-3615
	889489-1    

	Ramball clamp (no balls) 
	5975-01-485-3616
	889498-1        

	Ramball clamp (large)
	TBD
	RAM-D-111U

	Ramball clamp (small)
	TBD
	 

	PU locking bracket
	TBD
	861871-1

	Locking bracket 
	TBD
	861871-2

	DU locking bracket
	TBD
	861871-3

	 
	 
	 

	MDL J1 cable
	5995-01-513-6586
	889495

	MDL J2 cable
	5995-01-513-6421
	889494

	MDL J5 cable
	5995-01-513-6424
	889493

	 
	 
	 

	DRS duplicator adapters
	TBD
	903527-11 

	L-3 duplicator adapters
	TBD
	889568

	Route planning cable kit
	TBD
	903596-1

	300' bunker cable sets
	TBD
	903573
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		IKITS		CABLES

		1-4		1-10

		5-19		11-25

		20-50		26-50

		51-100		51-99

		100 - 499		100 - 249

		500 -999		250 - 499

		1000 - 1499		500 - 999

		1500 - 2999		1000 - 2001

		3000		3000






