June 3, 2004


STATEMENT OF WORK

FOR THE

MMS-P SDD SYSTEM REFURBISHMENT

1.0 
OBJECTIVE 
The contractor shall provide technical support to refurbish the Meteorological Measuring Set-Profiler (MMS-P) AN/TMQ-52 System Development & Demonstration (SDD) systems to a fully functional production configuration and deliver to Fort Sill, OK on or about 15 March 2005.  

2.0 
TASKS

The contractor shall furnish the necessary personnel and facilities required to refurbish four (4) MMS-P SDD systems to a fully functional production configuration and deliver to Fort Sill, OK on or about 15 March 2005.

The contractor shall provide, for a period of 9 months, all services, products, and resources required to support to refurbish and delivery of four (4) SDD systems.  Specifically, the contractor shall:

• Refurbish four (4) MMS-P SDD systems to a fully functional production configuration.
• Perform an Acceptance Test Procedure (ATP) and Functional Verification Tests (FVT) to verify that refurbished SDD system meets MMS-P system level requirements. 

• Deliver four (4) SDD systems to Ft. Sill, OK on or about 15 March 2005

• Upon delivery of SDD systems at Ft. Sill, OK, perform ATP and FVT, and repair as necessary to restore full functionality.

2.1 
PROGRAM DOCUMENTATION SUPPORT

The contractor shall prepare and maintain a detailed schedule for each SDD system refurbishment.  The detailed schedule shall identify all milestones, the tasks related to those milestones, and all CDRL deliveries with the period allotted for Government review.  The detailed schedule shall also identify the need dates for any Government Furnished Equipment (GFE) and/or Government Furnished Software (GFS) required to execute each effort.  Any GFE/GFS required shall be specifically requested via contract letter.  The contract letter shall identify the need dates for each GFE/GFS.  The contractor shall deliver to the Government the detailed schedule within 10 days of contract award.

2.3 
TECHNICAL DOCUMENTATION SUPPORT
The contractor shall prepare, review and update technical documentation, to support the requirements of this SOW.  The contractor shall attend meetings and conferences to facilitate preparation of technical documentation.  

2.4 
TRAVEL
The contractor shall accomplish domestic travel as necessary to fulfill the requirements of this contract.

3.0 
DELIVERABLES


a.  The Contractor shall prepare and submit IAW CDRL TM001 a detailed schedule for MMS-P SDD system refurbishment and CDRLs.  The detailed schedule shall be presented in Microsoft Project (or other Government approved format) and shall be submitted within 10 days of contract award.  The contractor shall update the detailed schedule bi-monthly to denote any changes.


b.  Contractor shall prepare and submit acceptance test procedure (ATP) and functional verification test (FVT) IAW CDRL TM002.  


c.  Contractor shall prepare and submit ATP and FVT reports IAW CDRL TM003.  

4.0 
SECURITY REQUIREMENT
A COMSEC requirement exists for use of SINCGARS radios. Security clearance up to SECRET may be required to perform functional test at Ft. Sill.

5.0 
PERIOD OF PERFORMANCE  

The period of performance for this effort shall be for 9 months from the date of the contract modification.

