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DO #4


STATEMENT OF WORK

for the 

Force XXI Battle Command Brigade and Below (FBCB2)

Database and Automated Tool Development/Update

1. Scope

The scope of this SoW is to define the FBCB2 database development requirements for FBCB2.  The period of performance for the Delivery order is 12 months, starting with contract award.  The tasks include new database development to support the fielding of FBCB2 equipment, and updates/changes to existing databases.   This SoW covers both Terrestrial and L-Band communications networks for FBCB2 Version 3.5.5, FBCB2 Version 6.4, and FBCB2 Product Line Objective Architecture (PLOA) software baselines.  The SoW also covers the development of tools that will further automate the FBCB2 database development process.

2. Tasks

The Contractor shall define, develop, integrate and test all databases and tools produced under this Delivery Order.  The Contractor shall utilize the FBCB2 databases and database tools (e.g., FBCB2 Planner) developed under the previous Systems Engineering and Integration (SE&I) contract (Contract Number DAAB07-01-D-E502) to the maximum extent possible in the development and/or update of FBCB2 databases and tools.  The Government will be responsible for providing operational data to support the database development efforts.  At a minimum, this operational data shall include System Architecture (SA) data, Unit Reference Number (URN) assignments, Signal Operating Instructions (SOI) for the Lower TI networks, Enhanced Position Location Radio System (EPLRS) Radio Set Identifier (RSID) allocation, and IP address allocations.

2.1 Database Development

The Contractor shall perform the following tasks as directed by the Government:

A. Develop initial database product for units being fielded FBCB2 in support of the FBCB2 Fielding schedule and Unit Rotations/deployments.

B. Update the L-Band database for both the platform and operations center components, as required.  These updates may be required to support multiple versions of the Blue Force Tracking (BFT) architecture to include those versions currently fielded and under development.

C. When directed, provide interim database products for use in support of early platform integration testing (i.e. M1A2 SEP, A3 Bradley, others) prior to the release of a final database product.  

2.2 Database Maintenance

The Contractor shall perform database maintenance (i.e. updates/changes to existing database, bug fixes, etc) on database products that have already been delivered, as directed by the Government.  These updates may be as a result of FBCB2 participation in, but not limited to, Unit Deployments (OIF/OEF, etc.), test events (DT’s, OT’s, etc), and/or unit training events (NTC/JRTC rotations).  These updates may be required for terrestrial based networks, as well as L-Band based networks.  Updates to the L-Band database will be required for both the platform and operations center components and may be required to support multiple versions of the BFT architecture to include those versions currently fielded and under development.

2.3 Platform Integration

The Contractor shall perform engineering analyses for the integration of the L-Band functionality (hardware and software) into new platform configurations (i.e., STRYKER, etc) as directed by the Government.

2.4 Automated Tool development

The Contractor shall maintain the  database tools developed under the previous Systems Engineering and Integration (SE&I) contract (Contract Number DAAB07-01-D-E502).  In addition, the Contractor shall design and implement new or improved engineering tools to further automate the FBCB2 database development process.
2.5  Integration and Test

The Contractor shall perform system integration on each database product developed under this Delivery Order.  The Contractor is not required to conduct a Formal Test on the database products developed under this Delivery Order.  The Contractor is also not required to perform formal integration and test on the automated engineering tool products.

2.6 Program Management

The Contractor shall perform all program management activities related to the execution of this Delivery Order under, and in accordance with, Delivery Order # 2, Program Management.

3. Deliverables

A. Database Patches/updates via File Transfer Protocol (FTP).

B. When directed, datasets on compact disc (CD) with release notes developed/produced under this Delivery Order. 

C. Database updates in a format for use with the Mission Data Loader (MDL) for all datasets developed/produced under this SOW.

D. Updates to ACSIS data repository with appropriate FBCB2 database information in accordance with established ACSIS data management policies (once signed). 

