	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.

0006
	B.  EXHIBIT

          A
	C.  CATEGORY:

  TDP___ TM____ OTHER_QCIC

	D.  SYSTEM/ITEM

Radiac Set AN/UDR-13  

set 
	E. CONTRACTOR/PR NO.

W15P7T-04-B-K257
	F.  CONTRACTOR

TBD

	1. DATA ITEM NO.

A001
	2. TITLE OF DATA ITEM

First Article Test (FAT) Plan


	3. SUBTITLE

 See block 16 
	
	17. PRICE GRP



	4. AUTHORITY

DI-QCIC-81199


	5. CONTRACT REFERENCE

SOW:  

Paragraph 3.1.4
	6. REQUIRING OFFICE

SFAE-CBD-NBC-DR


	
	18. ESTIMATED

TOTAL PRICE



	7. DD 250

REQ  DD
	9. DIST STMT

REQUIRED
	10. FREQ

AS REQ
	12. DATE OF

FIRST SUBMSN

See Block 16
	14.            DISTRIBUTION

	8. APP CD
	C
	11. AS
	13. DATE OF
	
	b.  COPIES

	   A
	
	OF DATE
	SUBS SUBMSN
	a. ADDRESSEE
	
	Final

	
	
	ONE/R
	See Block 16
	
	Draft
	Reg
	Repro

	16. REMARK
	SFAE-CBD-NBC-DR
	1
	1
	

	Block 16: Submit draft for review NLT 30 days prior to 
	
	
	
	

	proposed test starting date. 
	
	
	
	

	
	
	
	
	

	Submit final copy after Government comment/approval
	
	
	
	

	prior to start of test. 
	
	
	
	

	
	
	
	
	

	Contract format acceptable with prior to Government
	
	
	
	

	approval.
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	 
	
	
	
	

	 
	15. TOTAL
	1
	1
	

	

	

	

	

	

	G. PREPARED BY

IRA A. KAPLOWITZ 

SFAE-CBD-NBC-DR

DSN 987-5413
	H. DATE


	I.  APPROVED BY

EDWARD O. GROEBER                  RADIAC SYSTEM MANAGER

SFAE-CBD-NBC-DR    DSN 987-5159
	J. DATE
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	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.

0007
	B.  EXHIBIT

         B
	C.  CATEGORY:

  TDP___ TM____ OTHER QCIC

	D.  SYSTEM/ITEM

Radiac Set AN/UDR-13  

set 
	E. CONTRACTOR/PR NO.

W15P7T-04-B-K257
	F.  CONTRACTOR

TBD

	1. DATA ITEM NO.

B001
	2. TITLE OF DATA ITEM

First Article Test (FAT) Report


	3. SUBTITLE

 See block 16 
	
	17. PRICE GRP



	4. AUTHORITY

DI-QCIC-81200


	5. CONTRACT REFERENCE

SOW:  

Paragraph 3.1.5
	6. REQUIRING OFFICE

SFAE-CBD-NBC-DR


	
	18. ESTIMATED

TOTAL PRICE



	7. DD 250

REQ  DD
	9. DIST STMT

REQUIRED
	10. FREQ

AS REQ
	12. DATE OF

FIRST SUBMSN

See Block 16
	14.            DISTRIBUTION

	8. APP CD
	C
	11. AS
	13. DATE OF
	
	b.  COPIES

	   A
	
	OF DATE
	SUBS SUBMSN
	a. ADDRESSEE
	
	Final

	
	
	ONE/R
	See Block 16
	
	Draft
	Reg
	Repro

	16. REMARK
	SFAE-CBD-NBC-DR
	1
	1
	

	Block 16: Submit draft for review NLT 30 days prior to 
	
	
	
	

	proposed test starting date. 
	
	
	
	

	
	
	
	
	

	Submit final copy after Government comment/approval
	
	
	
	

	prior to start of test. 
	
	
	
	

	
	
	
	
	

	Contract format acceptable with prior to Government
	
	
	
	

	approval.
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	 
	
	
	
	

	 
	15. TOTAL
	1
	1
	

	

	 

	

	

	

	G. PREPARED BY

IRA A. KAPLOWITZ 

SFAE-CBD-NBC-DR

DSN 987-5413
	H. DATE


	I.  APPROVED BY

EDWARD O. GROEBER                  RADIAC SYSTEM MANAGER

SFAE-CBD-NBC-DR    DSN 987-5159
	J. DATE
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	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.

0008
	B.  EXHIBIT

         C
	C.  CATEGORY:

  TDP___ TM_X__ OTHER MISC

	D.  SYSTEM/ITEM

Radiac Set AN/UDR-13  

set 
	E. CONTRACTOR/PR NO.

W15P7T-04-B-K257
	F.  CONTRACTOR



	1. DATA ITEM NO.

C001
	2. TITLE OF DATA ITEM

Scientific and Technical Reports


	3. SUBTITLE

TB 11-6665-364-10 

 See block 16

 See block 16 
	
	17. PRICE GRP



	4. AUTHORITY

DI-MISC-80711


	5. CONTRACT REFERENCE

SOW:  TMs 

Paragraph 3.7.4.1.1 
	6. REQUIRING OFFICE

SFAE-CBD-NBC-DR


	
	18. ESTIMATED

TOTAL PRICE



	7. DD 250

REQ  DD
	9. DIST STMT

REQUIRED
	10. FREQ

AS REQ
	12. DATE OF

FIRST SUBMSN

See Block 16
	14.            DISTRIBUTION

	8. APP CD
	C
	11. AS
	13. DATE OF
	
	b.  COPIES

	   A
	
	OF DATE
	SUBS SUBMSN
	a. ADDRESSEE
	
	Final

	
	
	
	See Block 16
	
	Draft
	Reg
	Repro

	16. REMARK
	SFAE-CBD-NBC-DR
	
	
	

	Block 2: Delete Block 10  of Data Item Description (DID) 
	Paper Outline
	1
	
	

	and prepare manual in accordance with this CDRL, 
	30% IPR Digital File
	1
	
	

	the Statement of Work, and attachments
	70% IPR Digital File
	1
	
	

	Block 3: Operator’s Guide  (New)


	VER Digital File
	1
	
	

	Block 12: Digital File of Outline due 10 days before 
	Final Digital File
	
	1
	

	start-of-work meeting by Letter of Transmittal .
	
	
	
	

	Comments will be provided at start-of-work meeting.
	
	
	
	

	
	
	
	
	

	Block 13: Digital File for 30% In-Process Review (IPR) due 
	
	
	
	

	by Letter of Transmittal 30 days after draft Maintenance 
	
	
	
	

	Allocation Chart submittal. Allow 30 days for Government 
	
	
	
	

	review/comments. Digital File for 70% IPR due by Letter 
	
	
	
	

	of Transmittal 60 days after final Maintenance Allocation 
	
	
	
	

	Chart acceptance. Allow 30 days for Government
	
	
	
	

	review/comments. Validated Digital File for verification due
	15. TOTAL
	4
	1
	

	60 days before verification by Letter of Transmittal. Government review/comments will be provided at

	verification. Final Digital Files, due 45 days after verification by DD Form 250. Allow 45 days for

	Government review/comments/approval. All final review/comments shall be incorporated into the Final

	Digital Files.

	

	G. PREPARED BY

IRA A. KAPLOWITZ 

SFAE-CBD-NBC-DR

DSN 987-5413
	H. DATE


	I.  APPROVED BY

EDWARD O. GROEBER                  RADIAC SYSTEM MANAGER

SFAE-CBD-NBC-DR  DSN 987-5159
	J. DATE
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	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.

0009
	B.  EXHIBIT

          D
	C.  CATEGORY:

  TDP___ TM_X__ OTHER MISC_

	D.  SYSTEM/ITEM

Radiac Set AN/UDR-13  

set 
	E. CONTRACTOR/PR NO.

W15P7T-04-B-K257
	F.  CONTRACTOR



	1. DATA ITEM NO.

D001
	2. TITLE OF DATA ITEM

Scientific and Tecnical Reports
	3. SUBTITLE

TM 11-6665-364-12

 See block 16  
	
	17. PRICE GRP



	4. AUTHORITY

DI-MISC-80711


	5. CONTRACT REFERENCE

SOW:  TMs (UPDATES)

Paragraph 3.7.4.1.3. 
	6. REQUIRING OFFICE

SFAE-CBD-NBC-DR


	
	18. ESTIMATED

TOTAL PRICE



	7. DD 250

REQ  DD
	9. DIST STMT

REQUIRED
	10. FREQ

AS REQ
	12. DATE OF

FIRST SUBMSN

See Block 16
	14.            DISTRIBUTION

	8. APP CD
	C
	11. AS
	13. DATE OF
	
	b.  COPIES

	   A
	
	OF DATE
	SUBS SUBMSN
	a. ADDRESSEE
	
	Final

	
	
	
	See Block 16
	
	Draft
	Reg
	Repro

	16. REMARKS
	SFAE-CBD-NBC-DR
	
	
	

	Block 2: Delete Block 10  of Data Item Description (DID) 
	Paper Outline
	1
	
	

	and prepare manual in accordance with this CDRL, 
	30% IPR Digital File
	1
	
	

	the Statement of Work, and attachments
	70% IPR Digital File
	1
	
	

	
	VER Digital File
	1
	
	

	Block 3: Operator’s and Unit Maintenance Manual.
	Final Digital File
	
	1
	

	
	
	
	
	

	Block 12: Digital File of Outline due 10 days before 
	
	
	
	

	start-of-work meeting by Letter of Transmittal.  Comments
	
	
	
	

	will be provided at start-of-work meeting.
	
	
	
	

	
	
	
	
	

	Block 13: Digital File for 30% In-Process Review (IPR) due 
	
	
	
	

	by Letter of Transmittal 30 days after draft Maintenance 
	
	
	
	

	Allocation Chart submittal. Allow 30 days for Government 
	
	
	
	

	review/comments. Digital File for 70% IPR due by Letter of Transmittal 60 days after final Maintenance Allocation Chart
	15. TOTAL
	4
	1
	

	acceptance. Allow 30 days for Government review/comments. Validated Digital File for verification due

	60 days before verification by Letter of Transmittal. Government review/comments will be provided at

	verification.  Final Digital Files, due 45 days after verification by DD Form 250.  Allow 45 days for

	Government review/comments/approval. All final review/comments shall be incorporated into the Final

	Digital Files.

	

	G. PREPARED BY

IRA A. KAPLOWITZ 

SFAE-CBD-NBC-DR

DSN 987-5413
	H. DATE


	I.  APPROVED BY

EDWARD O. GROEBERRADIAC SYSTEM MANAGER  

SFAE-CBD-NBC-DR  DSN 987-5159
	J. DATE
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	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.

0010
	B.  EXHIBIT

          E
	C.  CATEGORY:

  TDP___ TM_X__ OTHER MISC

	D.  SYSTEM/ITEM

Radiac Set AN/UDR-13  

set 
	E. CONTRACTOR/PR NO.

W15P7T-04-B-K257
	F.  CONTRACTOR



	1. DATA ITEM NO.

E001
	2. TITLE OF DATA ITEM

Scientific and Tecnical Reports
	3. SUBTITLE

TM 11-6665-364-40&P

 See block 16  
	
	17. PRICE GRP



	4. AUTHORITY

DI-MISC-80711
	5. CONTRACT REFERENCE

SOW:  TMs (UPDATES)

Paragraph 3.7.4.1.3. 
	6. REQUIRING OFFICE

SFAE-CBD-NBC-DR


	
	18. ESTIMATED

TOTAL PRICE



	7. DD 250

REQ  DD
	9. DIST STMT

REQUIRED
	10. FREQ

AS REQ
	12. DATE OF

FIRST SUBMSN

See Block 16
	14.            DISTRIBUTION

	8. APP CD
	C
	11. AS
	13. DATE OF
	
	b.  COPIES

	   A
	
	OF DATE
	SUBS SUBMSN
	a. ADDRESSEE
	
	Final

	
	
	
	See Block 16
	
	Draft
	Reg
	Repro

	16. REMARKS
	SFAE-CBD-NBC-DR
	
	
	

	Block 2: Delete Block 10  of Data Item Description (DID) 
	Paper Outline
	1
	
	

	and prepare manual in accordance with this CDRL, 
	30% IPR Digital File
	1
	
	

	the Statement of Work, and attachments
	70% IPR Digital File
	1
	
	

	
	VER Digital File
	1
	
	

	Block 3: General Support Maintenance Manual Including
	Final Digital File
	
	1
	

	Repair Parts and Special Tools List.
	
	
	
	

	
	
	
	
	

	Block 12: Digital File of Outline due 10 days before 
	
	
	
	

	start-of-work meeting by Letter of Transmittal.  Comments
	
	
	
	

	will be provided at start-of-work meeting. 
	
	
	
	

	
	
	
	
	

	Block 13: Digital File for 30% In-Process Review (IPR) due 
	
	
	
	

	by Letter of Transmittal 30 days after draft Maintenance 
	
	
	
	

	Allocation Chart submittal. Allow 30 days for Government 
	15. TOTAL
	4
	1
	

	review/comments. Digital File for 70% IPR due by Letter of Transmittal 60 days after final Maintenance

	Allocation Chart acceptance. Allow 30 days for Government review/comments. Validated Digital File

	for verification due 60 days before verification by Letter of Transmittal. Government review/comments

	will be provided at verification. Final Digital Files, due 45 days after verification by DD Form 250.

	Allow 45 days for Government review/comments/approval. All final review/comments shall be 

	incorporated into the Final Digital Files.

	G. PREPARED BY

IRA A. KAPLOWITZ 

SFAE-CBD-NBC-DR

DSN 987-5413
	H. DATE


	I.  APPROVED BY

EDWARD O. GROEBER                  RADIAC SYSTEM MANAGER  

SFAE-CBD-NBC-DR  DSN 987-5159
	J. DATE
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	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.

0011
	B.  EXHIBIT

          F
	C.  CATEGORY:

  TDP___ TM___ OTHER  MISC

	D.  SYSTEM/ITEM

     AN/UDR-13
	E. CONTRACTOR/PR NO.

W15P7T-04-B-K257
	F.  CONTRACTOR



	1. DATA ITEM NO.

F001
	2. TITLE OF DATA ITEM

Scientific and Technical Reports
	3. SUBTITLE-Updates To     The Maintenance Allocation 

Chart (MAC)
	
	17. PRICE GRP



	4. AUTHORITY

DI-MISC-80711
	5. CONTRACT REFERENCE

SOW

Paragraph  3.7.2.1                 
	6. REQUIRING OFFICE

SFAE-CBD-NBC-DR


	
	18. ESTIMATED

TOTAL PRICE



	7. DD 250

REQ  DD
	9. DIST STMT

REQUIRED
	10. FREQ

one/p
	12. DATE OF

FIRST SUBMSN

See Block 16
	14.            DISTRIBUTION

	8. APP CD
	
	11. AS
	13. DATE OF
	
	b.  COPIES

	   A
	
	OF DATE
	SUBS SUBMSN
	a. ADDRESSEE
	
	Final

	
	
	
	See Block 16
	
	Draft
	Reg
	Repro

	16. REMARKS
	SFAE-CBD-NBC-DR
	1
	1
	

	
	
	
	
	

	Draft MAC shall be submitted 130 DAC.  Government 
	
	
	
	

	requires 45 days for review and comment.  The final
	
	
	
	

	MAC shall be submitted in the Unit Level Technical
	
	
	
	

	Manual.  DD Form 250 shall be submitted with the 
	
	
	
	

	final MAC.
	
	
	
	

	
	
	
	
	

	Block 4:  Delete Block 10 of Data Item Description (DID)    
	
	
	
	

	and prepare manual in accordance with this CDRL,  the
	
	
	
	

	Statement of Work, and attachments. 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15. TOTAL
	1
	1
	

	

	

	

	

	

	G. PREPARED BY

IRA A. KAPLOWITZ       

SFAE-CBD-NBC-DR                     

DSN 987-5413
	H. DATE


	I.  APPROVED BY

EDWARD O. GROEBER                      

RADIAC SYSTEM MANAGER             

SFAE-CBD-NBC-DR  DSN 987-5159
	J. DATE
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	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.

0012
	B.  EXHIBIT

          G
	C.  CATEGORY:

  TDP___ TM___ OTHER  MISC

	D.  SYSTEM/ITEM

     AN/UDR-13
	E. CONTRACTOR/PR NO.

W15P7T-04-B-K257
	F.  CONTRACTOR



	1. DATA ITEM NO.

G001
	2. TITLE OF DATA ITEM

Technical Report - Study/Services
	3. SUBTITLE-Updates To  The Ground Support Equipment 

Selection Data (GSESD)
	
	17. PRICE GRP



	4. AUTHORITY

DI-MISC-80508
	5. CONTRACT REFERENCE

SOW

Paragraph  3.7.2.2                 
	6. REQUIRING OFFICE

SFAE-CBD-NBC-DR


	
	18. ESTIMATED

TOTAL PRICE



	7. DD 250

REQ  DD
	9. DIST STMT

REQUIRED
	10. FREQ

one/p
	12. DATE OF

FIRST SUBMSN

See Block 16
	14.            DISTRIBUTION

	8. APP CD
	
	11. AS
	13. DATE OF
	
	b.  COPIES

	   A
	
	OF DATE
	SUBS SUBMSN
	a. ADDRESSEE
	
	Final

	
	
	
	See Block 16
	
	Draft
	Reg
	Repro

	16. REMARKS
	SFAE-CBD-NBC-DR
	1
	1
	

	
	
	
	
	

	Draft GSESD shall be submitted 90 DAC.  Government 
	
	
	
	

	requires 30 days for review and comment.  Final GSESD
	
	
	
	

	shall be submitted 300 DAC. DD Form 250 shall be
	
	
	
	

	submitted with final GSESD. 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	Block4: Paragraphs 10.2(b), (c) and (d), of Data Item
	
	
	
	

	Description (DID) are not applicable.
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15. TOTAL
	1
	1
	

	

	

	

	

	

	G. PREPARED BY

IRA A. KAPLOWITZ       

SFAE-CBD-NBC-DR                     

DSN 987-5413
	H. DATE


	I.  APPROVED BY

EDWARD O. GROEBER                      

RADIAC SYSTEM MANAGER             

SFAE-CBD-NBC-DR  DSN 987-5159
	J. DATE
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 Page 1 of __ Pages

	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.

0013
	B.  EXHIBIT

          H
	C.  CATEGORY:

  TDP___ TM___ OTHER  ILSS

	D.  SYSTEM/ITEM

     AN/UDR-13
	E. CONTRACTOR/PR NO.

W15P7T-04-B-K257
	F.  CONTRACTOR



	1. DATA ITEM NO.

H001
	2. TITLE OF DATA ITEM

Engineering Data For Provisioning
	3. SUBTITLE 


	
	17. PRICE GRP



	4. AUTHORITY

DI-ILSS-81289


	5. CONTRACT REFERENCE

SOW 

Paragraph  3.7.3.1                 
	6. REQUIRING OFFICE

SFAE-CBD-NBC-DR


	
	18. ESTIMATED

TOTAL PRICE



	7. DD 250

REQ  DD
	9. DIST STMT

REQUIRED
	10. FREQ

OTIME

 
	12. DATE OF

FIRST SUBMSN

See Block 16
	14.            DISTRIBUTION

	8. APP CD
	
	11. AS
	13. DATE OF
	
	b.  COPIES

	   
	
	OF DATE
	SUBS SUBMSN
	a. ADDRESSEE
	
	Final

	
	
	
	
	
	Draft
	Reg
	Repro

	16. REMARKS
	SFAE-CBD-NBC-DR
	
	1
	0

	
	
	
	
	

	Deliver concurrent with Provisioning Parts List (PPL). 
	
	
	
	

	
	
	
	
	

	One copy of EDFP shall be delivered concurrent with PTD.
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	    
	
	
	
	

	
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15. TOTAL
	
	1
	0

	

	

	 

	

	

	G. PREPARED BY

IRA A. KAPLOWITZ       

SFAE-CBD-NBC-DR                     

DSN 987-5413
	H. DATE


	I.  APPROVED BY

EDWARD O. GROEBER                      

RADIAC SYSTEM MANAGER             

SFAE-CBD-NBC-DR  DSN 987-5159
	J. DATE




DD Form 1423-1, Jun 90 
 Previous editions are obsolete
 Page 1 of __ Pages

	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.

0014
	B.  EXHIBIT

          J
	C.  CATEGORY:

  TDP___ TM___ OTHER  ILSS

	D.  SYSTEM/ITEM

     AN/UDR-13
	E. CONTRACTOR/PR NO.

W15P7T-04-B-K257
	F.  CONTRACTOR



	1. DATA ITEM NO.

J001
	2. TITLE OF DATA ITEM

Provisioning Technical Documentation
	3. SUBTITLE 

See Block 16
	
	17. PRICE GRP



	4. AUTHORITY

DI-ILSS-81285

SEE BLOCK 16
	5. CONTRACT REFERENCE

SOW

Paragraph  3.7.3, 3.7.3.2                 
	6. REQUIRING OFFICE

SFAE-CBD-NBC-DR


	
	18. ESTIMATED

TOTAL PRICE



	7. DD 250

REQ  DD
	9. DIST STMT

REQUIRED
	10. FREQ

See

  Block 16
	12. DATE OF

FIRST SUBMSN

See Block 16
	14.            DISTRIBUTION

	8. APP CD
	
	11. AS
	13. DATE OF
	
	b.  COPIES
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