








29 September 2004

STATEMENT OF WORK

Global Warfighter Operational Support 

For Force XXI Battle Command Brigade and Below/

Blue Force Tracking

1.0 SCOPE

1.1 General - This document sets forth the tasks the Contractor shall perform to provide Army, Marine, Joint and Coalitions global warfighter operational support for Force XXI Battle Command Brigade and Below/Blue Force Tracking Systems. Services shall be performed at world wide locations.  During the period of performance, the contractor shall provide services described in paragraph 3.0 of this SOW.

1.2 GOVERNMENT TASK LEADER (GTL) – TBD  

1.3 PERIOD OF PERFORMANCE /ORDERING PERIOD - The period of performance / ordering periods shall be as follows: 

	Contract Year
	Start
	End

	Basic Year
	Assume 1 March 2005 Award
	28 February 2006

	Program Year 2
	1 March 2006
	28 February 2007

	Program Year 3
	1 March 2007
	28 February 2008

	Program Year 4
	1 March 2008
	28 February 2009


 
Note: the ordering period may require deliveries to be made beyond the basic / program year POP.


1.4 The FBCB2/BFT System hardware consists of the DRS and L3Com V-4 computers, the Comtech MT2011, the Kontron system, , the FBCB2 CDA and Tablet, the Panasonic Toughbook and associated installation kits.
The FBCB2 CDA and Tablet are currently under development.    

2.0 GOVERNMENT FURNISHED FACILITIES, EQUIPMENT and MATERIALS (GFF/GFE/GFM)

2.1 GOVERNMENT Facilities – The Government intends to provide facilities to support the conduct of global warfighter operations at the following current locations to include but not limited to:



2.1.1 Bagram, Afghanistan


2.1.2 Kandahar, Afghanistan


2.1.3 Balad, Iraq


2.1.4 Baghdad, Iraq


2.1.5 Camp Arifjan, Kuwait




2.1.6 Mosul, Iraq



2.1.7 Tikrit, Iraq



2.1.8 Federal Republic of Germany, Weisbaden



2.1.9 Camp Pendleton, California



2.1.10 Camp Lejeune, North Carolina



2.1.11 Ft. Drum, New York



2.1.12 Ft. Campbell, Kentucky



2.1.13 Ft. Bragg, North Carolina



2.1.14 Ft. Stewart, Georgia



2.1.15 Ft. Benning, Georgia



2.1.16 Ft. Polk, Louisiana



2.1.17 Ft. Hood, Texas



2.1.18 Ft. Irwin, California



2.1.19 Ft. Lewis, Washington



2.1.20 Ft. Richardson, Alaska



2.1.21 Ft. Riley, Kansas



2.1.22 Ft. Carson, Colorado



2.1.23 Ft. Rucker, Alabama



2.1.24 Aberdeen Proving Grounds, Maryland



2.1.25 Ft. Lee, Virginia



2.1.26 Ft. Gordon, Georgia



2.1.27 Camp Shelby, Mississippi



2.1.28 Ft.Bliss, New Mexico



2.1.29 Ft. Dix, New Jersey



2.1.30 Ft. Shafter, Hawaii



2.1.31 Yongson, Korea



2.1.32 Camp Casey, Korea



2.1.33 Okinawa, Japan

2.2 GOVERNMENT EQUIPMENT & MATERIALS - All Installation Kits and components of the FBCB2/BFT system shall be provided by the Government. All materials and procedures, including installation kits, configuration documents, test equipment/parts, validated DA Master Technical Manuals and training materials shall be provided by the Government. Government Property will be listed as an attachment to section J of the RFP.

2.3 INSPECTION AND ACCEPTANCE/FOB - Inspection and acceptance shall be destination and FOB shall be destination.

2.4 SECURITY - The contractor is responsible for acquiring and maintaining Secret security clearances for all personnel who may handle classified data (e.g. FSRs, Trainers, TIP personnel).

 REQUIREMENTS  - The contractor is responsible for managing the overall effort of Global Warfighter Operational Support to include the following Army, Marine, Joint and Coalitions tasks and shall provide a set of performance based metrics that will be used to measure how well the requirements of this contract are met:

3.0 :

3.1  Installation Services – The contractor shall provide installers to support the following program requirements (initial installation, de-installation and reinstallation) using accepted procedures for completed installations provided as GFE/GFI.

3.1.1 Key Leader Option- The Program Management Office (PMO) has the mission to install approximately 20,000 FBCB2-BFT systems by the end of FY07 (attachment 3) at a variety of worldwide locations, some simultaneously. Because of the current wartime environment, the contractor must possess the capability to communicate a strategy to complete urgent short notice/unscheduled mission requirements within 24 hours of receipt of tasking.

3.1.2  Theater Augmentation Set (TAS)- The PMO has an ongoing mission to complete thousands of installations on the M1114 vehicle in theater (Arifjan, Kuwait).  The PMO has an on-call mission to deploy on short notice installers and trainers into Iraq for extended periods of time to install and train on platforms subsequently identified as operationally significant to the warfighters.

3.1.3  Production Facility Effort- The PMO has the mission to provide installation services to the M1114 production facility in Cincinnati, Ohio for an extended period of time, as well as other possible production facility locations when directed.

3.2   New Equipment Training (NET).   The contractor shall provide instructors to support program requirements identified in attachment 2.   All instructors will possess a secret security clearance, passport and a through knowledge of the FBCB2 system.  All instructors must have the capability to deploy on short notice to any global location.  The contractor shall provide instructors that are qualified to conduct Operator New Equipment Training (OPNET), Unit Level Maintenance (ULM) Training, Direct Level Training and Digital Master Training for government designated personnel utilizing approved FBCB2 Programs of Instructions (POIs) and training materials which can be found on the following web site:  http://fbcb2.monmouth.army.mil/training.  Access to this web site must be pre-authorized (contact J. Erichsen, 732 427-8021).In addition, instructors will support the update of current Programs of Instructions (POI). The OPNET classroom shall be 25 student stations. The ULM/DLM shall have 12-18 student stations.  Course lengths are 32 hours for OPNET, 48 hours for ULM/DLM and 160 hours for FBCB2 Master Training.

3.3  Field Service Representative (FSR).  The contractor shall provide FSRs at designated locations identified in paragraph 2.1 at an appropriate ratio/distribution per attachment 1.  The FSR shall meet the following requirements and demonstrate the following skills:

3.3.1 Possess a valid secret clearance on the reporting date

3.3.2 Qualify for and possess a Corporate Credit Card on the reporting date in support of travel and other requirements.

3.3.3 Be Instructor Certified on all FBCB2 Programs of Instructions

3.3.4 Possess the ability to diagnose and troubleshoot FBCB2 faults for both terrestrial and BFT systems

3.3.5 Possess the ability to diagnose and troubleshoot EBC faults for both terrestrial style Tactical Operations Centers

3.3.6 Possess the ability to  remove and replace FBCB2 components

3.3.7 Possess the ability to perform BANDIT testing on selected vehicles

3.3.8 Possess the ability to install and reinstall FBCB2 systems in their entirety

3.3.9 Provide system administrator and data base coordination between the CTC and the rotational units to ensure synchronization of CTC and rotational unit FBCB2/BFT systems.

3.3.10 Provide security management as required 

3.3.11 Possess the ability to configure EPLRS radios by filling COMSEC, PU role, check software version

3.3.12 Possess the ability to configure and operate an ENM or ERNIST

3.3.13 Possess the ability to conduct install and reinstall EPLRS radios

3.3.14 Ability to operate a Military GPS “PLGR” and “DAGR”

3.3.15 Possess the ability to troubleshoot INCs and conduct software upgrades “soft loads”

3.3.16 Possess the ability to check INC software version utilizing a SINCGARS ASIP Radio

3.3.17 Perform all other EPLRS, ASIP, AM-7239E, Satellite Transceiver tasks to complement a fully functional FBCB2/BFT.

3.3.18 Possess the ability to advise the warfighter on how to integrate and leverage the capabilities of the FBCB2-BFT system into satisfying operational requirements. 

3.4  Maintenance Turn-in Point (TIP) – During the Basic Year period, the contractor shall establish a TIP in the Continental United States as the overall “staging” TIP.  Currently the CONUS TIP is located at the Government facility of Ft Hood, TX.  The contractor may propose an alternate location, whether a GFF or commercial facility.  In addition to the CONUS TIP, the contractor shall be required to maintain two existing TIPs in SWA, these TIPs are located at Arifjan and Balad.  Relocation of existing SWA TIPs or establishment of additional TIPs may be required as result of operational needs. All TIPs must be fully operational thirty days after contract award. The contractor is expected to execute a seamless transition of TIPs operation (within the 30 day period). All TIPs will accept all FBCB2 related components to include, but not limited to, damaged/repaired  a)  L3COM, DRS, and Comtech LRUs, b) cables, c) Mission Data Loaders (MDLs), d) Duplicators, e) Toughbook Computers from Army, Marine Corp and coalition forces, f) other FBCB2/BFT related equipment, to include aviation transceivers and Miltope computer system.  The TIPs will be required to evacuate failed items to repair locations, receive repaired items, coordinate transfer to/from units and track all incoming and outgoing items.  Services include screening of turned in items, initial diagnosis and logging in of the LRU for Turn Around Time (TAT) monitoring.  The contractor is required to provide two alternative methods of shipment for all items for CONUS and OCONUS locations: a) a Fed Ex Account (or comparable in service and response) and b) an alternative low-cost transportation shipper.  The TIP will be required to provide a real time web-based record keeping database of the Repair and Maintenance Actions (RMAs), accessible to the Government.  This database shall include, as a minimum, the data elements from attachment 4.  On every 1st and 15th day of the month, a summary will be provided on the database to the government.  The summary will consist of a) the balance of TAT spares and TIP supporting inventory,  b) fielded unit’s sparing health (identifying units that are owed replacements, by LRU type and c) RMAs still not returned from repair actions. The CONUS TIP will be required to provide a 5 working day average TAT. The SWA TIPs will be required to provide an immediate Direct Exchange (DX) action to the deployed units.  TIP continuation for Program Year 2, 3 and 4 period of performance may be required, although it may be at a lesser requirement level. 

3.5  REPAIR SERVICES. The Contractor shall provide hardware repair services for FBCB2 components utilizing subcontract relationships with Original Equipment Manufacturers (OEM) Hardware.  (Reference Annex A) 


 3.5.1
Repair services will be required for the Basic Year, and may be required for the following Program years. 


 3.5.2
OEM Repairs For LRUs- The contractor shall have the capability to perform in plant hardware repair services for DRS, L3COM and Comtech LRUs within 30 days after contract award. 


3.5.3

Forward Repair For LRUs - In addition to the in plant repairs, the contractor shall have the capability starting 30 days after contract award to perform “forward” repairs for DRS LRUs. 


3.5.4

In order to perform “forward” and in plant repairs, the Government will provide residual repair parts and equipment the week prior to the contractor initiating the repair effort.  75 days after contract award, the contractor shall be required to evaluate the status of repair parts and equipment, and provide the rationale for proposing repairs parts refreshments in order to maintain a “Steady State” line of balance through the repair period of performance.  


           3.5.5 
Monthly reports will be required for the following:

a) O/H of every CCA at end of monthly period 

b) Used CCAs during monthly period

c) Failed CCAs during monthly period that were evacuated for repair that can potentially be repaired

d) Failed CCAs from previous months that were evacuated for repair that can potentially be repaired

3.5.6 REPAIR OF FBCB2/BFT RELATED SYSTEMS

The contractor is required to have in place repair contract vehicles for the following items:

Toughbooks (Panasonic)

Disk Duplicators (Greystone)

Aviation components (Comtech and Miltope)

As the program evolves, additional equipment may be added to this repair list.

3.6  OPERATING SELECT NEW EQUIPMENT FIELDING SITES.
3.7  TECHNICAL DOCUMENTATION. The contractor shall update existing technical documentation to include Technical Manuals, the Operator's Pocket Guide, and Installation Kit Technical Bulletin volumes as required.  Updates/development will include changes as a result of the implementation of FBCB2 Version 6.4.x + . The POI’s for FBCB2 6.4.x shall be designed in such a way that they are usable for training either the Terrestrial FBCB2 or the Satellite FBCB2 often referred to as Blue Force Tracking. In addition, the contractor shall continually incorporate approved lessons learned obtained from Operational Enduring Freedom and Operation Iraqi Freedom.   Contractor will be responsible for incorporating government approved improvements/updates into the current 6.4.2 Programs of Instruction. These updates will be as a result of future software changes or modifications necessary to ensure the training products reflect the systems capabilities. The contractor must have ASAT trained training developer that will conduct the updates IAW Army standards in the ASAT database.  Moreover, the contractor shall develop new technical manuals and installation kit technical bulletins as required. The contractor shall author and sustain all technical documentation utilizing DTD 2361A CECOM Variant valid Extensible Markup Language (XML). The developer shall render PDF files and Interactive Electronic Technical Manuals (IETMs) by applying government furnished styesheets to the valid XML code.  Graphics will be developed as line illustrations in PNG and/or Scalable Vector Graphic (SVG) format. The developer shall deliver all products for CD-ROM and employment on the World Wide Web.  All technical documentation will be in compliance with MIL-STD-40041B and MIL-HDB-1222B.  Reproduction of required documentation as required to include, but not limited to TMs, POIs, CDs.

3.8  ENGINEERING SERVICES.  The contractor shall provide the following engineering services. These services include but are not limited to:
3.8.1 Analysis and installation of non-Army tactical and non-tactical platforms to include joint and coalition vehicles for installation of FBCB2-BFT systems.

3.8.2 Finding, documenting and recommending solutions to quality related problems involving process improvement, hardware improvements and organizational efficiencies.

3.8.3 Crossing multiple functional areas (e.g. software, hardware, electrical, electromagnetic, etc.) to improve operational readiness of the FBCB2-BFT system and network.

3.8.4 Provide interface between FSRs and the Operations Centers.

3.8.5 Communicate to the technical leads the impact of Type I security transition plans on the deployed warfighter and ensure the transition plan is feasible and suitable with respect to the warfighter’s operational requirements.

3.8.6 Assist the PMO with devising a strategy of cryptographic key management as the FBCB2-BFT system migrates to Type I secure network.

3.8.7 Provide written concept for a software tool that automates and standardizes the processes of diagnosing and configuring the MT2011 antenna. The software must be able to operate on a standard commercial laptop using either Windows 2000 or Windows XP, with the eventual goal of operating in a Linux Red Hat environment. Capabilities of this software tool includes but are not limited to screening MT2011 antennae for deficiencies and configuring the MT2011 with the appropriate region specific parameters.

3.8.8 Provide EMI characterizations of air and ground platforms that are associated with the KLO distribution.

3.9 STAY BEHIND EQUIPMENT (SBE) SERVICES- The contractor shall provide services to maintain the FBCB2-BFT equipment that is designated by CFLCC as theater SBE.  These services include 100% inspection of the FBCB2-BFT systems, identifying the materials needed to repair or upgrade the systems, and all the necessary maintenance actions required to execute the repair.

3.10 QUICK REACTION SUPPORT – The contractor shall have the ability to support time sensitive requirements in support of critical wartime operations IAW paragraph 2.1.  This support is expected to be in the form of Training, Installation, FSR support, the ability to procure and ship materiel, as directed by the Government. 

3.11 TRAVEL – The global nature of support to warfighter operations shall require effective and timely travel in order to execute.  The contractor shall describe in their business methodology what requirements can be executed by virtue of travel over relocation solutions IAW the JTR.

3.12
RESET – The contractor shall form reset team(s) to service units returning to their homestations from operational deployments. The team is responsible for a 100% inspection of the redeployed unit and identifying the materials needed to bring the unit to their pre-deployment FBCB2-BFT condition.  Because of their classification, redeployment timelines that define this requirement are available for review by appointment at the PMO at Ft Monmouth, NJ.

3.13
 FFP GFE Materials – The contractor shall propose the following FFP hardware to be provided as GFE in to support execution of this effort.  The Contractor shall maintain accountability of the following GFE and be prepared to return to the government at the end of the contract. The contractor shall identify any additional requirements (i.e. tool kits for installers, cell phones/laptop computers for FSR) in their proposal.  The contractor will also be asked to provide TM and CD reproduction as required by the Government on an as needed basis.

.

	Description
	Contractor to propose appropriate IDIQ range unit prices for up to the following maximum quantities 
	Remarks

	CF29 Panasonic ToughBook
	e.g 1-10, 11-25, up to a maximum of 100
	

	CF29 Port Replicator
	e.g up to a max of 100
	

	Cell Phones
	Contractor to propose
	

	Commercial Laptops
	Contractor to propose
	

	Bulk Reproduction Services (Paper)
	e.g up to a max of 300,000 pages
	

	Commercial Hubs/Routers
	e.g  up to a maximum of 35
	

	AC Power Distribution Blocks
	e.g  up to a maximum of 40
	

	Printers/FAX/Copier
	e.g  up to a maximum of 10
	

	FBCB2 Compliant Training Workstations
	e.g  up to a maximum of 100
	

	Bulk Reproduction Services (CD)
	e.g  up to a maximum of 500 sets
	

	John Deere Militarized GATOR Transports
	e.g  up to a maximum of 10
	

	Commercial Equivalent Body Armor
	e.g  up to a maximum of 25
	

	Bulk Office Supplies to Support Site Operations
	Contractor to propose
	

	Additional support hardware – TBD
	
	


3.21 Contractor Cost Data Reporting

3.21.1 The Contractor Cost Data Reporting (CCDR) and Contract Work Breakdown Structure (CWBS) shall be prepared by the contractor.  These CCDR requirements apply to the contract, to include all Delivery Orders and the contractor shall submit Cost Data Summary Report (CDSR) (DD Form 1921) IAW CDRL G001, Functional Cost-Hour Report (FCHR) (DD Form 1921-1) IAW CDRL G002, and the Contract Work Breakdown Structure (CWBS) IAW with CDRL G003. 

The initial DD 1921 and 1921-1 will be submitted to OSD DCARC in accordance with CDRL G001 and G002.  Reporting elements are any contract items on which data are to be collected. They primarily consist of Work Breakdown Structure (WBS) elements but also include such other subdivisions as General and Administrative (G&A) expense and profit or fee. Contractors shall submit the CCDRs showing actual and estimated contract costs at frequencies specified in the CDRL G001 and G002. 

Prime contractors and subcontractors are subject to the same criteria in determining reporting requirements. The prime or associate contractor is responsible for incorporating the subcontractor’s reporting requirements into the affected contracts.  Contractors shall report all actual and estimated costs, regardless of contract ceiling or contract type (e.g., firm fixed price). This requirement may result in reported costs being higher than costs actually paid for by the Government. Report all cost data in thousands of dollars rounded to the nearest tenth.  For example, $245,671,423 would be reported as $245,671.4.   

All contractor data sources must be included.  In situations where the data cannot be provided in the requested format without a major effort or a major change to the accounting system (e.g., if a contractor’s accounting system does not aggregate to a specified cost category), the contractor shall provide a best estimate. The contractor shall provide the basis for the estimate in the “Remarks” section of the appropriate report.
  

The Data Item Descriptions (DIDs) for the CCDRs define recurring and nonrecurring costs. If contractors must deviate from these definitions when reporting, the DCARC encourages them to coordinate with the DoD PM and CWIPT to reach an agreement on how costs are to be split between recurring and nonrecurring costs. This agreement should be reached at the same time the CWBS and dictionary are being prepared and approved.  

Data is to be submitted using DD Form 1921, “Cost Data Summary Report,” and its related Data Item Description (DID), DI-FNCL-81565A, and DD Form 1921-1, “Functional Cost-Hour Report,” and its related DID, DI-FNCL-81566A. The DCARC shall use the DIDs as one of the bases for report validation. Copies of DD Form 1921 and DD Form 1921-1 are available at the following Web site: http://dcarc.pae.os-nd.mil/ccdr_formstools.htm#forms.  Copies of the Microsoft Excel templates for each report and the CCDR Pre-processor tool are available at http://dcarc.pae.osd.mil.  All reports should be posted to the DCARC website and on the PEO C3T Knowledge Center.

DCARC Reporting:  

In order to improve the efficiency of transmitting, storing, managing, administering and ultimately applying CCDR data to cost analysis problems, the DCARC requires contractors to submit CCDRs in electronic format.  The medium DCARC requires for those report, which contain financial data, is Microsoft Excel.  Pre-formatted templates along with submittal instructions, delivery methods and instructional tutorials for the DD Form 1921 CDSR, DD Form 1921-1 FCHR and DD Form 1921-1 PCR are available from the DCARC website: http://dcarc.pae.osd.mil.  Transmittal of DD Forms 1921, 1921-1 and 1921-2 from defense contractors to the DCARC will be accomplished through the Internet as an encrypted e-mail attachment to a digitally signed email to CCDRPO@osd.mil. 

Users must obtain an X.509 certificate and a login ID in order to access the DACIMS. To request a certificate, follow the registration instructions on the DCARC Web site http://dcarc.pae.osd.mil and in paragraph C5.3.2 of DOD 5000.4M-1 CCDR Manual. 

Instructions for Obtaining a Digital Certificate:

The contractor can submit CCDR data through the electronic DACIMS after registering with the DCARC and obtaining a digital certificate. This certificate is used to establish a secure Web session with DACIMS.  After stakeholders register with the DCARC, they may have access to the data held in the DACIMS or they may be able only to send data to the DCARC. Authorized users register with the DCARC through the DCARC Web site (http://dcarc.pae.osd.mil) using Netscape Navigator version 4.75 or higher with domestic grade (128-bit) encryption or Microsoft Internet Explorer version 5.5 or higher. The DCARC Web site provides detailed registration instructions. Contractors are only authorized to submit data. This registration process shall be in effect until DACIMS fully implements the DoD Public Key Infrastructure (PKI) Policy. The DCARC is developing a migration plan to comply with DoD PKI policy. Upon implementation, user authentication to DACIMS shall be accomplished only with a certificate issued in accordance with DoD PKI policy.

3.22  Cost Schedule Status Report

The contractor shall submit the Cost  Schedule Status Report  IAW CDRL G004.

3.23
Contract Funds Status Report

The contractor shall submit the Contract Funds Status Report (CFSR) IAW CDRL  G005.  Reporting shall separates costs  that are  dedicated to OIF/OEF, and by OPA/OMA (services and material, travel, shipments, war insurance).  Monthly submission. )

3.24
Integrated Baseline Review 

The contractor shall host an Integrated Baseline Review (IBR) within six (6) months of contract award IAW CDRL G006, to ensure that a realistic baseline has been established. 

3.25  Format of Contract Data Deliverables

3.25.1 Media and File Formats for Deliverable Data

Microsoft (MS) Office 2000 suite of applications, MS Word, MS Excel, MS PowerPoint, and MS Project, are the preferred file formats for data furnished under this contract.  2D drawings shall be in DXF (AutoCAD) file format and 3D drawings and modeling data shall be in IGES file format.  For unclassified data made available via the Web-based Knowledge Center, MS Internet Explorer 5.5 (or later) or Netscape Navigator / Communicator 5.0 (or later) are the preferred browsers.  Other formats for the transmittal of contract documentation and methods for electronically signing DD Form 250s, Material Receipt and Acceptance, shall be as set forth in the contract and as agreed to by the Government / contractor IPT.

3.25.2 Data Deliveries

The contractor shall maintain control and accounting of all data products prepared under this contract.  The contractor shall assist in reconciling contractor data submission discrepancies and updating data submissions.  This assistance shall include identifying additional deliverable items, as well as recommending items for tailoring or deletion when appropriate.  All unclassified data delivered or data made available during this contract shall be furnished electronically via the PEO C3T Knowledge Center Web site. All classified data shall be handled and delivered in accordance with the Department of Defense, 5220.22-M, National Industrial Security Program – Operating Manual.  The level of security that applies to the work performed under this contract is set forth on the DD Form 254, Contract Security Classification Guide. Security measures will be implemented to safeguard transmission of and access to contractor proprietary data.

.
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	DCARC  See Item 16
	
	1
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15. TOTAL
	
	2
	

	

	G. PREPARED BY

 Anita Esses Fernandez

SFAE-C3T-FB
	H. DATE

23 Feb 04
	I.  APPROVED BY

James Steinberger

SFAE-C3TFB
	J. DATE

16 Sep 04


	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

OMB No. 0704-0188    

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.


	B.  EXHIBIT


	C.  CATEGORY:

  TDP___ TM___ OTHER FNCL

	D.  SYSTEM/ITEM

FBCB2
	E. CONTRACTOR/PR NO.


	F.  CONTRACTOR



	1. DATA ITEM NO.

G003
	2. TITLE OF DATA ITEM

Cost Data Summary Report (CDSR) DD Form 1921


	3. SUBTITLE

Contractor Cost Data Reporting (CCDR)

	4. AUTHORITY

DI-FNCL-81565A
	5. CONTRACT REFERENCE

SOW Para 3.21
	6. REQUIRING OFFICE

SFAE-C3T-FB

	7. DD 250

REQ  

LT
	9. DIST STMT

REQUIRED
	10. FREQ

ASREQ
	12. DATE OF

FIRST SUBMSN

See Item 16
	14.               DISTRIBUTION

See Item 16



	8. APP CD
	
	11. AS
	13. DATE OF
	
	b.  COPIES

	
	
	OF DATE
	SUBS SUBMSN
	a. ADDRESSEE
	
	Final

	
	
	
	See Item 16
	
	Draft
	Req
	Repro

	16. REMARKS


	SFAE-C3T-FB
	
	1
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	Item 4:  Contractor format is acceptable.

The CSSR submitted shall  provide  ACWP to the lowest level of the CWBS structure available from the Contractor’s cost accounting system.

Item 12;  Initial submission due 20 working days from the close of the first full  accounting period after contract award.  

Item 13:  Subsequent submissions shall be submitted 20 working days from the close of the previous accounting period.  Final submissions shall be submitted 25 days after the end of the contract.

Item 14:  Distribution shall  be two electronic copies per contract 1) using the American National Standards Institute (ANSI) X12 Transaction Set 839 4010 specification and 2) Pdf file to be  posted on the PEO Knowledge Center Web Site for PRIVATE access by designated personnel with password.  
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	Item 12:  Initial submission due 20 working days after the end of the first full accounting quarter.

Item 13:  Subsequent submissions shall be submitted 20 working days after the end of the each accounting quarter through end of contract.

Item 14:  All distribution is to be one soft copy to be posted on the PEO Knowledge Center Web Site for PRIVATE access by designated personnel with password.
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Cost Schedule Status Report

The contractor shall submit the Cost  Schedule Status Report  IAW CDRL G003.

3.22
Contract Funds Status Report

The contractor shall submit the Contract Funds Status Report (CFSR) IAW CDRL  G004.  Reporting shall separates costs  that are  dedicated to OIF/OEF, and by OPA/OMA (services and material, travel, shipments, war insurance).  Monthly submission. )

3.23
Integrated Baseline Review 

The contractor shall host an Integrated Baseline Review (IBR) within six (6) months of contract award IAW CDRL G005, to ensure that a realistic baseline has been established 

3.24  Format of Contract Data Deliverables

3.24.1 Media and File Formats for Deliverable Data

Microsoft (MS) Office 2000 suite of applications, MS Word, MS Excel, MS PowerPoint, and MS Project, are the preferred file formats for data furnished under this contract.  2D drawings shall be in DXF (AutoCAD) file format and 3D drawings and modeling data shall be in IGES file format.  For unclassified data made available via the Web-based Knowledge Center, MS Internet Explorer 5.5 (or later) or Netscape Navigator / Communicator 5.0 (or later) are the preferred browsers.  Other formats for the transmittal of contract documentation and methods for electronically signing DD Form 250s, Material Receipt and Acceptance, shall be as set forth in the contract and as agreed to by the Government / contractor IPT.

3.24.2 Data Deliveries

The contractor shall maintain control and accounting of all data products prepared under this contract.  The contractor shall assist in reconciling contractor data submission discrepancies and updating data submissions.  This assistance shall include identifying additional deliverable items, as well as recommending items for tailoring or deletion when appropriate.  All unclassified data delivered or data made available during this contract shall be furnished electronically via the PEO C3T Knowledge Center Web site. All classified data shall be handled and delivered in accordance with the Department of Defense, 5220.22-M, National Industrial Security Program – Operating Manual.  The level of security that applies to the work performed under this contract is set forth on the DD Form 254, Contract Security Classification Guide. Security measures will be implemented to safeguard transmission of and access to contractor proprietary data.

4.0        CONTRACTOR Support Services (OPTIONS) 

4.1     Additional Quick Reaction Support – The contractor shall have the ability to support time sensitive requirements in support of critical wartime operations at locations other than listed at paragraph 2.1.1 – 2.1.33.  This support is expected to be in the form of Training, Installation, FSR support, the ability to procure and ship materiel, as directed by the Government. 

4.2     Support of the FBCB2 CDA and Tablet currently under development.

The contractor shall provide a set of performance based metrics that will be used to measure how well the requirements of this contract are met.

REPAIR ANNEX (A) TO 

THE

STATEMENT OF WORK

Global Warfighter Operational Support

For Force XXI Battle Command Brigade and Below/

Blue Force Tracking

REFERENCE PARAGRAPH 3.17

1.0  The Contractor shall provide hardware repair services for FBCB2 components utilizing subcontract relationships with Original Equipment Manufacturers as defined below:

DRS Technologies 

3520 U.S. Highway 1

Palm Bay, FL 32905

azimmerman@drs-ts.com
321-727-3672, Ext 3090

L3 Communications

10770 Wateridge Circle

San Diego, CA. 92191-9050

Paul.t.souval@l-3com.com
858-623-6657

Comtech Mobile Datacom Corp

20430 Century Blvd

Germantown, MD  20874

Brent.Taylor@comtechmobile.com

301-529-1808

The repair service requirements are relative to the entire production population of systems as outlined below:

Table 1 

Total expected number of systems by Year 

	
	Basic Year

CY05
	Program Yr 2

CY06
	Program Year 3     CY07
	Program Year 4     CY08

	Processor Unit
	DRS – 8685 

L3 -     3815
	40% increase from  previous year
	40% increase from previous year
	40% increase from previous year

	Display Unit
	DRS – 8685 

L3 -     3815
	40% increase from previous year
	40% increase from previous year
	40% increase from previous year

	Keyboard
	DRS – 8535

L3  -   3565
	40% increase from previous year
	40% increase from previous year
	40% increase from previous year

	Hard Drive
	DRS -  8685

L3 -     3815
	40% increase from previous year
	40% increase from previous year
	40% increase from previous year

	MT 2011 
	6950
	40% increase from previous year
	40% increase from previous year
	40% increase from previous year


Hardware repair services will be required for the Basic Year and may be required for the follow-on years.

2.0 .  During the CY05 year, repair efforts for the LRUs will start phasing to Tobyhanna Army Depot using the Standard Army Supply System, resulting in fewer repair efforts and transportation/handling/accountability efforts by the contractor.  It is anticipated that during the Basic Year, 40% of the total failures will be evacuated through the Standard Army Supply System.  Table 2 identifies the number of failures incurred during CY03 in support of an average of 2515 L3 systems, 5085 DRS systems and 1200 MT-2011s. 

Table 2 

Failures during CY03 

	
	DRS
	L3COM
	Comtech

	Processor Unit
	440
	286
	50



	Display Unit
	304
	288
	

	Keyboard
	208
	203
	

	Hard Drive
	282
	165
	


3.0  IN PLANT REPAIRS FOR LRU- The contractor shall have the capability to perform in plant hardware repair services for DRS, L3COM and Comtech LRUs within 30 days after contract award. 

4.0  FORWARD REPAIR FOR LRUs  In addition to the in plant repairs, the contractor shall have the capability starting 30 days after contract award to perform “forward” repairs for DRS LRUs (for at least 70% of the total DRS) at a location (or locations) other than the CONUS OEM plants.   This “Forward Repair” capability may be consolidated with the proposed CONUS TIP and/or with any OCONUS TIP.  The number and location of “forward” repair areas shall be based on the most cost effective for the overall repair/maintenance of DRS systems.  

The “forward” repairmen(s) top priority/effort will be to clear all open FBCB2/BFT DRS RMAs. The contractor can propose the Government Facilities identified in paragraph 2.1as the “forward” repair location(s).  

As operation needs change, the Government may require the contractor to set up additional “forward” repair locations. 

Although Tobyhanna Army Depot and the Standard Army Supply System is scheduled to repair all FBFB2/BFT LRUs starting CY06, the need for “forward” repair locations may be required during Option Years 1 and 2. 

In order to perform “forward” and in plant repairs, the Government will provide residual repair parts and equipment the week prior to the contractor initiating the repair effort.  75 days after contract award, the contractor will be required to evaluate the status of repair parts and equipment, and provide the rationale for proposing repairs parts refreshments in order to maintain a “Steady State” line of balance through the repair period of performance.  



Monthly reports will be required for the following:

a) O/H of every CCA at end of monthly period 

b) Used CCAs during monthly period

c) Failed CCAs during monthly period that were evacuated for repair that can potentially be repaired

d) Failed CCAs from previous months that were evacuated for repair that can potentially be repaired

5.0  The line of balance for any items shall not go below a 6 month usage rate for that item.  If requested by the Government, the contractor will be required to purchase the contractor proposed repair parts (or adjustments by the Government) for future repairs.      
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