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DRAFT
SECTION B

SUPPLIES OR SERVICES AND PRICES/COST

B.1
SCOPE  The Contractor, as an independent contractor and not as an agent of the Government, shall furnish all personnel, labor, engineering, services, equipment (except that expressly provided herein by the Government), materials, supplies, and facilities necessary to deliver the items in the Schedule below in accordance with the requirements of this contract, to Department of the Army (DA) or other Department of Defense (DoD) organizations as may be identified throughout the course of this contract.  The Contractor shall furnish the necessary management, personnel, materials, equipment, and associated data to provide the supplies and perform the non-personal services as proposed for the Lighting Kit, Motion Detector (LKMD)  AN/GAR-2( ) program.

B.2
BASE CONTRACT AWARD  The Contractor shall perform the System Development and Demonstration (SDD) Phase (Contract Line Item Nr. (CLIN) 0001), including the delivery of pre-production prototype systems, under the base contract award.  

B.3
OPTIONAL REQUIREMENTS  The Contractor shall perform the Production Phase (CLINs 1001 through 4001) at the Government’s discretion, pending outcome of successful testing and evaluation, verification of requirement, applicable review and approvals, and appropriate funding. 

B.4 
COST PLUS AWARD FEE ARRANGEMENT  The SDD Phase to be performed under CLIN 0001 shall be accomplished on a Cost-Plus-Award-Fee basis.  Refer to the Award Fee Plan contained under Section J.  Base Fee will be the amount proposed by the Contractor and negotiated with the Government prior to contract award.  Payment of Base Fee will be in accordance with FAR 52.216-8, Fixed Fee.

B.5
FIXED PRICE INCENTIVE, SUCCESSIVE TARGET ARRANGEMENT  The Production items, CLINs 1001 through 4001, shall be accomplished on a Fixed Price Incentive--Successive Target (FPI/ST) basis, pursuant to contract clause FAR 52.216-17 entitled Incentive Price Revision - Successive Targets (Oct 1997).  In accordance with the terms of this clause, an initial target cost, target profit, and profit adjustment formula for establishing a firm target profit, including a ceiling and floor for the firm target profit is established, and the production point at which the firm target cost and firm target profit will be negotiated is identified.  A ceiling price that is the maximum that may be paid to the Contractor is also identified.  Upon reaching the specified production point, the parties will re-negotiate the current CLIN and any future CLINs designated initially as FPI/ST, giving consideration to cost experience under the contract and other pertinent factors, according to the following two alternatives: 

(a) A fixed unit cost is negotiated; or 

(b) If negotiation of a fixed unit cost is inappropriate, the CLIN converts to a Fixed Price Incentive—Firm Target and a formula for establishing the final price using the firm target cost and firm target profit is negotiated.  The final cost is negotiated at completion, and the final profit is established by formula pursuant to FAR 52.216-16, Incentive Price Revision - Firm Target (Oct 1997). 

The production point at which the firm target cost and firm target profit will be negotiated will occur (a) following completion of CLIN 0001 for the LKMD Prototype systems and Milestone C approval to proceed with the LRIP or FRP phase, and prior to exercising the option for the selected phase; and, if applicable, (b) upon completion of the LRIP phase and Milestone C approval, and prior to exercising the FRP option.

B.6
SURGE CAPACITY   In accordance with DFARS 252.217-7001, Surge Option, the quantities identified in the Schedule for Production Phases for LRIP and FRP, CLINs 1001 and 2001 through 4001 may be required in a time frame shorter than currently anticipated.  Hence, the Contractor shall have the production capacity to increase the rate of production by up to 50% to accelerate the delivery of the requested quantity for any LRIP or FRP option or to advance quantities from a later FRP option forward to a prior option.  
B.7
FIXED PRICE ARRANGEMENT  Unless otherwise identified, CLINs are considered to be Fixed Price.



B.8
CONTRACT LINE ITEM NUMBER (CLIN) LIST DESCRIPTION

	CLIN
	DESCRIPTION
	QTY
	U/M
	UNIT PRICE
	AMOUNT

	0001
	Design, Fabricate, Integrate, Test, Deliver and Support,

during Early User Assessment (EUA) and Logistics Demonstration Nr. 1 (LD-I), forty (40) Lighting Kit Motion Detector (LKMD) Prototypes
	
	
	
	

	
	Cost Plus Award Fee:

Estimated Cost
	N/A
	N/A
	N/A
	$_________



	
	Base Fee (___%)
	N/A
	N/A
	N/A
	$_________



	
	Maximum Award Fee (___%)
	N/A
	N/A
	N/A
	$_________



	
	Total Maximum Estimated Price
	N/A
	N/A
	N/A
	$_________



	
	
	
	
	
	

	000101
	ACRN:
	
	
	
	$_________




In accordance with FAR 52.232-22, Limitation of Funds, the amount of funds presently available for this contract is $ (to be completed at time of contract award).  It is estimated that these funds cover a period of performance from Date of Contract Award through (to be completed at time of award).   

	CLIN
	
	QTY
	U/M
	UNIT PRICE
	AMOUNT

	1001
	(Option) Low Rate Initial Production Option Phase
	150
	EA
	$________
	 

	
	Fixed Price Incentive/Successive Target


	
	
	
	

	
	     Initial Target Cost:   $_________
	
	
	
	

	
	     Initial Target Profit:  $_________
	
	
	
	

	
	     Initial Target Price:  
	
	
	
	$_________

	
	     Ceiling Price: $_________
	
	
	
	

	
	     Share Formula:  ___ /___
	
	
	
	

	
	
	
	
	
	

	
	ACRN:
	
	
	
	$_________


	2001
	(Option) Full Rate Production Option Phase  - FRP-1
	6000
	EA
	$________ 
	

	
	Fixed Price Incentive/Successive Target


	
	
	
	

	
	     Initial Target Cost:   $_________
	
	
	
	

	
	     Initial Target Profit:  $_________
	
	
	
	

	
	     Initial Target Price:  
	
	
	
	$_________

	
	     Ceiling Price: $_________
	
	
	
	

	
	     Share Formula:  ___ /___
	
	
	
	

	
	
	
	
	
	

	2001AA
	Remote Control Monitor (RCM)
	6000
	EA
	NSP
	

	2001AB
	Motion Sensor Module (MS)
	6000
	EA
	NSP
	

	2001AC
	Light Module (LM)
	12000
	EA
	NSP
	

	2001AD
	Carry Case
	6000
	EA
	NSP
	

	2001AE
	Accessory Set
	6000
	EA
	NSP
	

	2001AF
	Spare/Replacement Parts Set
	1
	LOT
	NSP
	

	
	
	
	
	
	

	
	ACRN:
	
	
	
	$_________


	3001
	(Option) Full Rate Production Option Phase  - FRP-2
	12000
	EA
	$________ 
	

	
	Fixed Price Incentive/Successive Target


	
	
	
	

	
	     Initial Target Cost:   $_________
	
	
	
	

	
	     Initial Target Profit:  $_________
	
	
	
	

	
	     Initial Target Price:  
	
	
	
	$_________

	
	     Ceiling Price: $_________
	
	
	
	

	
	     Share Formula:  ___ /___
	
	
	
	

	
	
	
	
	
	

	3001AA
	Remote Control Monitor (RCM)
	12000
	EA
	NSP
	

	3001AB
	Motion Sensor Module (MS)
	12000
	EA
	NSP
	

	3001AC
	Light Module (LM)
	24000
	EA
	NSP
	

	3001AD
	Carry Case
	12000
	EA
	NSP
	

	3001AE
	Accessory Set
	12000
	EA
	NSP
	

	3001AF
	Spare/Replacement Parts Set
	1
	LOT
	NSP
	

	
	
	
	
	
	

	
	ACRN:
	
	
	
	$_________


	4001
	(Option) Full Rate Production Option Phase  - FRP-3
	10847
	EA
	$________ 
	

	
	Fixed Price Incentive/Successive Target


	
	
	
	

	
	     Initial Target Cost:   $_________
	
	
	
	

	
	     Initial Target Profit:  $_________
	
	
	
	

	
	     Initial Target Price:  
	
	
	
	$_________

	
	     Ceiling Price: $_________
	
	
	
	

	
	     Share Formula:  ___ /___
	
	
	
	

	
	
	
	
	
	

	4001AA
	Remote Control Monitor (RCM)
	10847
	EA
	NSP
	

	4001AB
	Motion Sensor Module (MS)
	10847
	EA
	NSP
	

	4001AC
	Light Module (LM)
	21694
	EA
	NSP
	

	4001AD
	Carry Case
	10847
	EA
	NSP
	

	4001AE
	Accessory Set
	10847
	EA
	NSP
	

	4001AF
	Spare/Replacement Parts Set
	1
	LOT
	NSP
	

	
	
	
	
	
	

	
	ACRN:
	
	
	
	


B.9 
LKMD SDD, LRIP and FRP SYSTEM DESCRIPTION

For the purposes of SDD and LRIP, one LKMD System shall include the following:

a.  One LKMD Set consisting of:

(1) One motion sensor module (MSM), 

(2) Two each light modules (LM),  

(3) One remote control/monitor (RCM), 

(4) One LKMD Set carry case, and 

(5) One graphical training aid; and

b.  One LKMD Accessory Set consisting of:

(1) One power supply/recharger, 

(2) Spare batteries/battery pack(s), 

(3) Other accessories, and 

(4) Accessory carrying case(s).

c.  One LKMD Spare/Replacement Part Set consisting of (insert proposed quantity):

	QTY
	Item

	 ___
	RCM Controller 

	 ___
	RCM Display

	 ___
	RCM Communications

	 ___
	RCM Power Module

	 ___
	RCM Enclosure

	 ___
	MSM Controller/Display

	 ___
	MSM Motion Sensor

	 ___
	MSM Alarm/Speaker

	 ___
	MSM Communications

	 ___
	MSM Security/Anti-Tamper

	 ___
	MSM Power Module

	 ___
	MSM Enclosure

	 ___
	MSM Mounting Hardware/Stand

	 ___
	Visible Light

	 ___
	Infrared Light 

	 ___
	LM Power Module

	 ___
	Strobe Generator

	 ___
	LM Enclosure 

	 ___
	LM Mounting Hardware/Stand

	 ___
	Power Supply/Recharger

	 ___
	RCM Spare Battery/Battery Pack

	 ___
	Miscellaneous LKMD System Accessories

	 ___
	LKMD Accessory Carry Case


B.10
LKMD SYSTEM QUANTITIES RECAPITULATION
a.  SDD – 40 LKMD Systems

b.  LRIP – 150 LKMD Systems for LRIP Option

c.  FRP – 6,000/12,000/10,847 LKMD Systems for FRP Options 1/2/3 respectively; total 



   28,847
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